
Technical and Outreach Services for Reducing Meth EP-W-10-022 

1. THIS CONTRACT IS A RATED ORDER RATING PAGE OF PAGES 

AWARD/CONTRACT 
UNDER DPAS (15 CFR 350) 1 79 

2. CONTRACT (Proc. lnst. ldent.) NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUEST PROJECT NO. 

EP-W-1 0-022 10/1/2010 PR-HQ-1 0-11 067 

5. ISSUED BY CODE I 6. ADMINISTERED BY (if other than Item 5) CODE 

U.S. Environmental Protection Agency 

Administrative Contract Service Center (3803R) 

1200 Pennsylvania Avenue, N.W. 

Washington, DC 20460 

7. NAME AND ADDRESS OF CONTRACTOR (No., street, city, county, State and ZIP Code) 8. DELIVERY 

ADVANCED RESOURCES 
FOB ORIGIN [X] 

INTERNATIONAL, INC. 
[] OTHER (See below) 

4501 FAIRFAX DRIVE 
Destination 

SUITE 910 
9. DISCOUNT FOR PROMPT PAYMENT 

Arlington, VA 22203-1631 N/A 

DUNS: l (bl(4l I 10. SUBMIT INVOICES ITEM 

TIN~ (b l(4 l I (4 copies unless other-

wise specified) To THE 
CODE ~FACILITY CODE ADDRESS SHOWN IN: 

12 

11. SHIP TO MARK FOR CODE I 12 PAYMENT WILL BE MADE BY CODE 

U.S. Environmental Protection Agency 

RTP-Finance Center (D143-02) 

If applicable, see Section B of the schedule. 109 T.W. Alexander Drive 

Durham, NC 27711 

13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 14. ACCOUNTING AND APPROPRIATION DATA 

) 
[] 10 U.S.C. 2304(c)( [] 41 U.S.C. 253(c)( ) 

See Accounting and Appropriation data in Section B 

15A.ITEM NO. 15B. SUPPLIES/SERVICES 15C. QUANTITY 15D. UNIT 15E. UNIT PRICE 15F. AMOUNT 

BASE PERIOD Technical Services $3,472,430.00 
Option Period I Technical Services $3,562,707.00 
Option Period II Technical Services $3,655,692.00 
Option Period Ill Technical Services $3,751,467.00 
Option Period IV Technical Services $3,850,115.00 

15G. TOTAL AMOUNT OF CONTRACT $18,292,413.00 

16 TABLE OF CONTENTS 

I SEC. I DESCRIPTION I PAGE(S) I SEC. I DESCRIPTION I PAGE(S) 

PART I· THE SCHEDULE PART II· -CONTRACT CLAUSES 

A SOLICITATION/CONTRACT FORM X I I !CONTRACT CLAUSES I 1-1 

X B SUPPLIES OR SERVICES AND PRICES/COSTS B-1 PART Ill· LIST OF DOCUMENTS. EXHIBITS AND OTHER ATTACH. 

X c DESCRIPTION/SPECS./WORK STATEMENT C-1 X J LIST OF ATTACHMENTS J-1 

X D PACKAGING AND MARKING D-1 PART IV· REPRESENTATIONS AND INSTRUCTIONS 

X E INSPECTION AND ACCEPTANCE E-1 X K REPRESENTATIONS, CERTIFICATIONS AND K-1 

X F DELIVERIES OR PERFORMANCE F-1 OTHER STATEMENTS OF OFFERORS 

X G CONTRACT ADMINISTRATION DATA G-1 L INSTRS., CONDS., AND NOTICES TO OFFERORS 

X H SPECIAL CONTRACT REQUIREMENTS H-1 M EVALUATION FACTORS FOR AWARD 

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE 

17. [X] CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is required 18. [] AWARD (Contractor is not required to sign this document.) Your 

to sign this document and return _1_ copies to issuing office). 

Contractor agrees to furnish and deliver all items or perform all the services set 
forth or otherwise identified above and on any continuation sheets for the 
consideration stated herein. The rights and obligations of the parties to this 
contract shall be subject to and governed by the following document: (a) this 
award/contract. (b) solicitation, if any, and (c) such provisions, representations, 
certifications, and specifications, as are attached or incorporated by reference 
herein. Attachments are listed herein. 

19A. NAME AND TITLE OF SIGNER (Type or print) 

19B. NAME OF CONTRACTOR 

BY---------------------------------------1 

(Signature of person authorized to sign) 

NSN 7540-01-152-8069 

~~~~~~i~;~~i~~~~~t~o~~~~~~anges made by you which additions or changes are set 
forth in full above, is hereby accepted as to the items listed above and on any 
continuation sheets. This award consummates the contract which consists of the 
following documents: (a) the Government's solicitation and your offer, and (b) this 
award/contract. No further contractual document is necessary. 

20A. NAME OF CONTRACTING OFFICER 

MARGARET S. KLINE 

19C. DATE SIGNED 20B. UNITED STATES OF AMERICA 

BY--------------------------------------~ 

(Signature of Contracting Officer) 

20C. DATE SIGNED 

26-107 STANDARD FORM 26 (REV 4-85) 

Page 1 of 4 



Technical and Outreach Services for Reducing Meth EP-W-10-022 

PREVIOUS EDITION UNUSABLE Prescribed by GSA 
FAR (48 CFR) 53.214(a) 

TABLE OF CONTENTS 

AWARD/CONTRACT .......................................................... Page 1 

PART I - THE SCHEDULE .............................................. Page B-1 

SECTION B- SUPPLIES OR SERVICES AND PRICES/COSTS ..................... Page B-1 
B .1 Program Management ........................................ Page B-1 
B.2 FIXED RATES FOR SERVICES--INDEFINITE DELIVERY/INDEFINITE QUANTITY 

CONTRACT (EPAAR 1552.216-73) (APR 1984) DEVIATION ......... Page B-1 
B.3 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984) .... Page B-5 

SECTION C- DESCRIPTION/SPECIFICATIONS/WORK STATEMENT ................. Page C-1 
C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 

PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994) DEVIATION 
.......................................................... Page C-1 

C.2 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT 
(EPAAR 1552.211-79) (OCT 2000) DEVIATION .................. Page C-2 

C.3 LABOR CLASSIFICATION DEFINITIONS .......................... Page C-3 

SECTION D- PACKAGING AND MARKING ..................................... Page D-1 
[For this Contract, there are NO clauses in this Section] ....... Page D-1 

SECTION E- INSPECTION AND ACCEPTANCE ................................. Page E-1 
E.1 INSPECTION--TIME-AND-MATERIAL AND LABOR-HOUR (FAR 52.246-6) (MAY 

SECTION F 
F .1 
F.2 
F.3 

2001) DEVIATION ........................................... Page E-1 

-DELIVERIES OR PERFORMANCE ................................. Page F-1 
STOP WORK ORDER (FAR 52.242-15) (AUG 1989) DEVIATION ...... Page F-1 
MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) DEVIATIONPage F-1 
EFFECTIVE PERIOD OF CONTRACT--TIME AND MATERIALS, LABOR HOUR, OR 
INDEFINITE DELIVERY/ INDEFINITE QUANTITY CONTRACT (EP 52.212-155) (APR 
1984) ..................................................... Page F-3 

SECTION G- CONTRACT ADMINISTRATION DATA .............................. Page G-1 
G.1 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) ALTERNATE I 

(JUN 1996) DEVIATION ...................................... Page G-1 
G. 2 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (OCT 2000) 

DEVIATION ................................................. Page G-2 
G.3 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION ... Page G-5 
G.4 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 

.......................................................... Page G-6 
G.5 TASK ORDER PROCEDURES ..................................... Page G-7 

SECTION H- SPECIAL CONTRACT REQUIREMENTS ............................. Page H-1 
H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 

1552.203-71) (AUG 2000) DEVIATION ......................... Page H-1 
H.2 PRINTING (EPAAR 1552.208-70) (DEC 2005) DEVIATION ........ Page H-1 
H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994) 

ALTERNATE I (MAY 1994) DEVIATION .......................... Page H-3 
H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 

1552.209-73) (MAY 1994) ALTERNATE I (JUN 1994) DEVIATION .. Page H-4 
H.5 CONTRACTOR PERFORMANCE INFORMATION (EPAAR 1552.242-71) (MAY 2010) 

DEVIATION ................................................. Page H-4 
H.6 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT-- INDEFINITE 

DELIVERY /INDEFINITE QUANTITY CONTRACT (EPAAR 1552.217-76) (APR 1984) 
DEVIATION ................................................. Page H-5 

H.7 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 
1994) ALTERNATE I (JUN 1994) DEVIATION .................... Page H-6 

H.8 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 
1552.235-70) (APR 1984) ................................... Page H-7 

Page 2 of 4 



H.9 

H.lO 

H.ll 

H.l2 
H.l3 
H.l4 
H.l5 
H.l6 

PART II 

SECTION I 
I.l 
I.2 
I.3 

I.4 

I.5 

I.6 
I.7 
I.8 
I.9 
I. 10 

I. 11 

I. 12 

I. 13 
I. 14 
I. 15 
I. 16 
I. 17 
I. 18 

PART III 

EP-W-10-022 

TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) 
(APR 1984) ................................................ Page H-8 
RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 
1552.235-79) (APR 1996) ................................... Page H-9 
CONTRACT PUBLICATION REVIEW PROCEDURES (EPAAR 1552.23 7-70) (APR 1984) 
......................................................... Page H-10 
TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATIONPage H-11 
Key Personnel (EPAAR 1552.237-72) (FEB 1995) DEVIATION .. Page H-12 
PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) ... Page H-12 
ELECTRONIC SIGNATURES (EP-S 00-01) (SEP 2000) ............ Page H-12 
TASK-ORDER AND DELIVERY-ORDER OMBUDSMAN (EP-S 00-02) (SEP 2000) 
DEVIATION ................................................ Page H-13 

- CONTRACT CLAUSES .......................................... Page I-1 

- CONTRACT CLAUSES .......................................... Page I-1 
NOTICE Listing Contract Clauses Incorporated by Reference.Page I-1 
DEFINITIONS (FAR 52.202-1) (JUL 2004) DEVIATION ........... Page I-2 
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (FAR 52.203-6) 
(SEP 2006) DEVIATION ...................................... Page I-2 
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (FAR 
52.203-10) (JAN 1997) DEVIATION ........................... Page I-3 
WAIVER OF FACILITIES CAPITAL COST OF MONEY (FAR 52.215-17) (OCT 1997) 
DEVIATION ................................................. Page I-4 
ORDERING (FAR 52.216-18) (OCT 1995) ....................... Page I-4 
ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995) .............. Page I-4 
INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995) ............ Page I-5 
OPTION TO EXTEND SERVICES (FAR 52.217-8) (NOV 1999) ....... Page I-6 
OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-9) (MAR 2000) 
.......................................................... Page I-6 
POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (FAR 52.219-28) 
(APR 2009) ................................................ Page I-6 
PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 
DEVIATION ................................................. Page I-8 
SUBCONTRACTS (JUNE 2007) (FAR 52.244-2) (JUN 2007) ........ Page I-8 
COMPETITION IN SUBCONTRACTING (FAR 52.2 44-5) (DEC 1996) .. Page I-ll 
SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (DEC 2009) Page I-ll 
CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)Page I-13 
AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)Page I-14 
EXECUTIVE ORDER 13201 - NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING 
PAYMENT OF UNION DUES OR FEES, 29 CFR PART 470 (EP-S 04-02) (APR 2004) 
......................................................... Page I-14 

-LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS ........ Page J-1 

SECTION J- LIST OF ATTACHMENTS ....................................... Page J-1 
J.l LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) ............ Page J-1 

PART IV -REPRESENTATIONS AND INSTRUCTIONS .......................... Page K-1 

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORSPage K-1 
K.l Reference Statement ....................................... Page K-1 

STATEMENT OF WORK "TECHNICAL AND OUTREACH SERVICES FOR REDUCING METHANE EMISSION 
FROM COAL MINES" ................................................ Page 1-1 

Page 3 of 4 



EP-W-10-022 

Page 4 of 4 



EP-W-10-022 

PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

p 

SITE/ COST 
DCN BFYS FUND ORG PRC PROJECT ORG 

OBJ 
CLSS AMOUNT 

I 
c 

Individual Program Management Task Orders are awarded at the same time of 
the IDIQ contract award. Each Task order included funding for the minimum order 
guarantee - $10,000.00. 

B.l Program Management 

Program Management 

Each awardee shall be issued a Task Order (TO) for the maintenance of the monthly 
progress report (see contract clause in Section F uMonthly Progress Report" to 
support an on-call Program Manager and Technical staff. The number of hours, 
labor category mix and total dollar amount of the Task Order will be negotiated 
after contract award. The TO may not include any Bid and Proposal (B&D) costs 
for other Task Orders. B&P costs for TO proposal preparation are not an allowable 
direct cost to the contract. The minimum order guarantee of $10,000 is included 
in the Program Management Task Order. 

B.2 FIXED RATES FOR SERVICES--INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT 
(EPAAR 1552.216-73) (APR 1984) DEVIATION 

The following fixed rates shall apply for payment purposes for the duration of 
the contract. The rates are not subject to change during the life of the contract. 

Other Direct Costs (ODCs) will be reimbursed for actual costs incurred. 

Base Period (October 1, 2010 - September 30, 2011) 

Labor Category 

Sr. Executive Professional 
Sr. Professional 
Mid-Level Professional 
Professional 
Junior Professional 
Support Personnel 

Sub Total Base Period 
Other Direct Costs (ODCs) 

(G&A ) 
Total Cost Base Period 

Fixed Hourly 
Burdened Rate 

$ (b)(4) 
$ 
$ 
$ 
$ 
$ 

Estimated 
# Labor Hours 

Total 
Cost 

TED TED** 
TED TED** 
TED TED** 
TED TED** 
TED TED** 
TED TED** 

26,500* $l(b)(4) 
463,200.00 

$3,472,430.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort designated 

Page B-1 of 5 



EP-W-10-022 

per year for all IDIQ awardees and must not be exceeded unless authorized in writing 
by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery dates 
and other relevant information. 

Option Year I (October 1, 2011 - September 30, 2012) 

Labor Category 

Sr. Executive Professional 
Sr. Professional 
Mid-Level Professional 
Professional 
Junior Professional 
Support Personnel 

Sub Total Option Period I 
Other Direct Costs 

(inclusive of G&A, M&H) 
Total Cost Option Period I 

Fixed Hourly 
Burdened Rate 

$ (b)(4) 

$ 
$ 
$ 
$ 
$ 

Estimated 
# Labor Hours 

TBD 
TBD 
TBD 
TBD 
TBD 
TBD 

26,500* ~ (b )(4 ) 

Total 
Cost 

TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 

463,200.00 

$3,562,707.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort designated 
per year for all IDIQ awardees and must not be exceeded unless authorized in writing 
by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery dates 
and other relevant information. 

Option Year II (October 1, 2012 - September 30, 2013) 

Labor Category 
Sr. Executive Professional 
Sr. Professional 
Mid-Level Professional 
Professional 
Junior Professional 
Support Personnel 

Sub Total Option Period II 
Other Direct Costs 

(inclusive of G&A, M&H) 
Total Cost Option Period II 

Fixed Hourly 
Burdened Rate 

$ (b)(4) 

$ 
$ 
$ 
$ 
$ 

Estimated 
#Hours 
TBD 
TBD 
TBD 
TBD 
TBD 
TBD 

26,500* ~ (b )(4 ) 

Total 
Cost 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 

463,200.00 

$3,655,692.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort designated 
per year for all IDIQ awardees and must not be exceeded unless authorized in writing 
by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery dates 
and other relevant information. 
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Option Year III (October 1, 2013 - September 30, 2014) 

Labor Category 
Fixed Hourly 
Burdened Rate 

Sr. Executive Professional 
Sr. Professional 
Mid-Level Professional 
Professional 
Junior Professional 
Support Personnel 

Sub Total Option Period III 
Other Direct Costs 

(inclusive of G&A, M&H) 
Total Cost Option Period III 

$ (b)(4 ) 

$ 
$ 
$ 
$ 
$ 

Estimated 
#Hours 

TBD 
TBD 
TBD 
TBD 
TBD 
TBD 

26,500* 

EP-W-10-022 

Total 
Cost 

TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 

* b)(4) I 
463,200.00 

$3,751,467.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort designated 
per year for all IDIQ awardees and must not be exceeded unless authorized in writing 
by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery dates 
and other relevant information. 

Option Year IV (October 1, 2014 - September 30, 2015) 

Labor Category 

Sr. Executive Professional 
Sr. Professional 
Mid-Level Professional 
Professional 
Junior Professional 
Support Personnel 

Sub Total Option Period III 
Other Direct Costs 

(inclusive of G&A, M&H) 
Total Cost Option Period 

Fixed Hourly Estimated 
Burdened Rate #Hours 

$ (b)(4) TBD 
$ TBD 
$ TBD 
$ TBD 
$ TBD 
$ TBD 

26,500* 

IV 

Total 
Cost 

TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 

~ (b )(4 ) 

463,200.00 

$3,850,115.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort designated 
per year for all IDIQ awardees and must not be exceeded unless authorized in writing 
by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery dates 
and other relevant information. 

The rate, or rates, set forth above include salaries or wages, overhead, general 
and administrative expenses, and profit and are fixed for the life of the contract. 

The Contractor shall voucher for only the time of the personnel whose services 

Page B-3 of 5 



EP-W-10-022 

are applied directly to the work called for the Statement of Work and accepted 
by the designated Contracting Officer's Representative (COR). The Government shall 
pay the Contractor for acceptable performance during the life of the contract 
and at the rates in effect during each contract year. The Contractor shall maintain 
time and labor distribution records for all employees who work under the contract. 
These records must document time worked and work performed by each individual. 

Total Base Period $ 3,472,430.00 
Total Option Year I $ 3,562,707.00 
Total Option Year II $ 3,655,692.00 
Total Option Year III $ 3,751,467.00 
Total Option Year IV $ 3,850,115.00 

Contract Total-All Periods $18,292,413.00 

The labor Categories represent fully-loaded rates for each Professional Level 
(PL). The fixed hourly rate for each category of labor specified above shall 
be used to price all task orders issued under this contract. Labor shall not 
be reimbursed as an nother Direct Costn unless authorized in writing by the 
Contracting Officer. 

The rate, or rates, set forth above cover all expenses, including report 
preparation, salaries, overhead, general and administrative expenses, and profit. 

The Contractor shall voucher for only the time of the personnel whose services 
are applied directly to the work called for in individual Delivery Orders and 
accepted by the designated Contracting Officer's Representative, (COR). The 
Government shall pay the Contractor for the life of a delivery order at rates 
in effect when the delivery order was issued, even if performance under the delivery 
order crosses into another period. The Contractor shall maintain time and labor 
distribution records for all employees who work under the contract. These records 
must document time worked and work performed by each individual on all Delivery 
Orders. 

B.3 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984) 
During the period specified in the "Ordering" clause, the Government shall place 
orders totaling a minimum of $10,000.00 for the base contract year. 

The amount of all orders for all contract awardees shall not exceed an aggregate 
level of effort of 132,500 labor hours over the total five year life of the contract, 
if options are exercised: 

BASE YEAR $3,472,430.00 
Option Year I $3,562,707.00 
Option Year II $3,655,692.00 
Option Year III $3,751,467.00 
Option Year IV $3,850,115.00 
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.l NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994) DEVIATION 

The Contractor shall not perform any of the following activities on behalf of 
EPA in connection with this contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descriptions and Performance Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; 
participating in and/or attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine 
administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether costs, 
hours, and work performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical Direction 
Documents, Delivery Orders, or any other work issuance document under a contract 
that the contractor is performing or may perform. Such a work issuance document, 
prepared by an EPA prime contractor under an EPA prime contract for its 
subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector 
General, General Accounting Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act requests, 
other than routine, non-judgmental correspondence. 

14. Any contract which authorizes a contractor to represent itself as EPA to 
outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for security 
clearances. 
17. The actual preparation of an office's official budget request. 
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C.2 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR 
1552.211-79) (OCT 2000) DEVIATION 

(a) Definition. Information Resources Management (IRM) is defined as any 
planning, budgeting, organizing, directing, training, promoting, controlling, 
and managing activities associated with the burden, collection, creation, use 
and dissemination of information. IRM includes both information itself, and the 
management of information and related resources such as personnel, equipment, 
funds, and technology. Examples of these services include but are not limited 
to the following: 

(1) The acquisition, creation, or modification of a computer program or 
automated data base for delivery to EPA or use by EPA or contractors operating 
EPA programs. 

(2) The analysis of requirements for, study of the feasibility of, evaluation 
of alternatives for, or design and development of a computer program or automated 
data base for use by EPA or contractors operating EPA programs. 

(3) Services that provide EPA personnel access to or use of computer or 
word processing equipment, software, or related services. 

(4) Services that provide EPA personnel access to or use of: Data 
communications; electronic messaging services or capabilities; electronic 
bulletin boards, or other forms of electronic information dissemination; 
electronic record-keeping; or any other automated information services. 

(b) General. The Contractor shall perform any IRM related work under this 
contract in accordance with the IRM policies, standards and procedures set forth 
in this clause and noted below. Upon receipt of a work request (i.e. delivery 
order or work assignment), the Contractor shall check this listing of directives 
(see paragraph (d) for electronic access). The applicable directives for 
performance of the work request are those in effect on the date of issuance of 
the work request. 

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199) 
of the Agency's Directive System contains the majority of the Agency's IRM policies, 
standards and procedures. 

(2) Groundwater Program IRM Requirement. A contractor performing any work 
related to collecting Groundwater data; or developing or enhancing data bases 
containing Groundwater quality data shall comply with EPA Order 7500.1A- Minimum 
Set of Data Elements for Groundwater. 

(3) EPA Computing and Telecommunications Services. The Enterprise 
Technology Services Division (ETSD) Operational Directives Manual contains 
procedural information about the operation of the Agency's computing and 
telecommunications services. Contractors performing work for the Agency's 
National Computer Center or those who are developing systems which will be 
operating on the Agency's national platforms must comply with procedures 
established in the Manual. (This document may be found at: 
http://basin.rtpnc.epa.gov/etsd/directives.nsf.) 
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(c) 

from: 

EP-W-10-022 

Printed Documents. Documents listed in (b) ( 1) and (b) ( 2) may be obtained 

U.S. Environmental Protection Agency 
Office of Administration 
Facilities Management and Services Division 
Distribution Section 
Mail Code: 3204M 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Phone: (202) 564-9629 

(d) Electronic Access. Electronic access. A complete listing, including full 
text, of documents included in the 2100 Series of the Agency's Directive System 
is maintained on the EPA Public Access Server on the Internet at 
http://epa.gov/docs/irmpoli8/. 

C.3 LABOR CLASSIFICATION DEFINITIONS 

The following labor classification definitions are applicable for this 
requirement. 

Certain personnel are deemed essential to the contractors performance 
of the work under this contract. These are designated as Key Personnel positions. 

The provisions clause H.l3, "KEY PERSONNEL" shall apply to these personnel for 
the base year and each option year. The following position is designated as Key 
Personnel: Program Manager 

Personnel Qualifications: 

Senior Executive Professional 

Minimum Education Requirements: 
Graduate degree in Public Policy, Technology and policy, Environmental 
Science,Economics, Geology, Chemistry, Statistics, Communications, 
Management, Business, Public Administration or Engineering, from an 
accredited academic Institution or equivalent, and; 

Minimum Experience Requirements: 
Minimum fifteen (15) years of applicable and relevant experience in 
planning, conducting and participating in short and long-term studies; 
the design, review and evaluation of management and administration 
systems; and the provision of management and technical support. Some 
of the experience must include scheduling work to meet completion 
dates, estimating manpower needs and reviewing project progress and 
making changes in methodology where necessary. 

Activities Under the Contract: 
This individual supervises projects of the greatest complexity and 
significance, requiring advanced knowledge and the ability to 
originate and apply new and unique methods and procedures. This 
person supplies technical advice and counsel to other professionals, 
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resolves problems and generally operates with wide latitude for 
un-reviewed actions. Responsibilities include organization, 
direction and coordination of planning, and production of contractor 
activities. All important work performed and reviewed by Senior 
Professionals shall go to the Senior Executive Professional for final 
review prior to submission to EPA. 

Senior Professional 

Minimum Education Requirement: 
Graduate degree in Public Policy, Technology and policy, Environmental 
Science,Economics, Geology, Chemistry, Statistics, Communications, 
Management,Business, Public Administration or Engineering, from an 
accredited academic Institution or equivalent, and 

Minimum Experience Requirements: 
Minimum ten (10) years of applicable and relevant experience in 
planning, conducting and participating in short and long-term studies; 
the design, review and evaluation of management and administration 
systems; and the provision of management and technical support. Some 
of the experience must include scheduling work to meet completion 
dates, estimating manpower needs and reviewing project progress and 
making changes in methodology where necessary. 

Activities Under the Contract: 
This individual plans, conducts and supervises projects of major 
significance, requiring advanced knowledge and the ability to 
originate and apply new unique methods and procedures. This person 
supplies technical advice and counsel to other professionals, resolves 
problems and generally operates with wide latitude for un-reviewed 
action. Responsibilities include organization, direction and 
coordination of planning, and production of contractor activities. 

Mid Level Professional 

Minimum Education Requirements: 
Graduate degree in Public Policy, Technology and policy, Environmental 
Science,Economics, Geology, Chemistry, Statistics, Communications, 
Management,Business, Public Administration or Engineering, from an 
accredited academicinstitution or equivalent, and; 

Minimum Experience Requirements: 
Minimum six ( 6) years applicable and relevant experience participating 
in short and long-term studies; the design, review and evaluation 
of management and administrative systems; and the provision of 
information management, technical analytical support. 

Activities Under the Contract: 
Individual receives assignments associated with project from senior 
professional translating technical guidance received into usable data 
and information applicable to the particular assignment. Work 
assignments are varied and required originality and ingenuity. The 
individual provides day-to-day technical guidance and leadership to 
subordinate technical personnel. 
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Professional 

Minimum Educational Requirements: 
undergraduate degree in Public Policy, Technology and policy, 
Environmental Science, Economics, Geology, Chemistry, Statistics, 
Communications, Management Business, Public Administration, 
Information Management or Engineering, from an accredited academic 
Institution or equivalent, and; 

Minimum Experience Requirements: 
Minimum three (3) years of applicable and relevant experience 
participating in short and long-term studies; the design, review and 
evaluation of management and administrative systems; and the provision 
of information management, technical and analytical support. 

Activities Under the Contract: 
Individual gathers and correlates data and performs routine analyses. 
Person works on less complex or complicated assignments where 

evaluations or critical assessment is limited, and reviewed by more 
senior professional staff. 

Junior Professional 

Minimum Educational Requirements: 
Minimum three (3) years of applicable and relevant experience 
participating in short and long-term studies; the design, review and 
evaluation of management and administrative systems; and the provision 
of information management, technical and analytical support. 

Activities Under the Contract: 
Individual gathers and correlates data and performs routine analyses. 
Person generally works on less complicated assignments where 

evaluation and assessment is limited. Person works under close 
supervision of senior professional or project/task leader. 

Support Personnel 

This includes but is not limited to, secretaries, data entry clerks, word 
processors, bookkeepers, and technical artists. This group provides 
administrative, compilation and clerical support to the Senior and Junior Staff. 

Most of this support is characterized as routine and/or repetitive in nature. 
Support personnel must have the capability of operating general office equipment, 

including personal computers. 

Experience/Education Substitutions: 

1. An acceptable substitute for an undergraduate degree is any 
combination of additional years of experience in the proposed field on a two-for-one 
basis (i.e., 2 years of experience substitutes for 1 year of college) plus college 
level study in the particular field totaling four years. 

2. An undergraduate degree in environmental science, economics, geology, 
chemistry, statistics, management, business administration, public 
administration, engineering or information management from an accredited academic 
institution, plus any combination of additional years of relevant experience on 
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a two-to-one basis ( i.e., 2 years of experience substitutes for 1 year of graduate 
level study) and graduate level study in the proposed field of expertise totaling 
two (2) years will be an acceptable substitute for a graduate degree. 

3. Additional years of graduate level study in environmental science, 
economic, geology, chemistry, statistics, management, business administration, 
public administration, engineering or information management from an accredited 
academic institution will be considered equal to years of experience on a 
one-for-one substitution basis, with the total number of additional years of 
graduate level study that can be substituted for experience limited to four (4) 
years. 

4. Other than described above, equivalent educational experience may 
not be substituted for the experience. 
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SECTION D - PACKAGING AND MARKING 

[For this Contract, there are NO clauses in this Section] 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.l INSPECTION--TIME-AND-MATERIAL AND LABOR-HOUR (FAR 52.246-6) (MAY 2001) 
DEVIATION 

(a) Definitions. As used in this clause--

"Contractor's managerial personnel" means any of the Contractor's directors, 
officers, managers, superintendents, or equivalent representatives who have 
supervision or direction of--

(1) All or substantially all of the Contractor's business; 

(2) All or substantially all of the Contractor's operation at any one plant 
or separate location where the contract is being performed; or 

(3) A separate and complete major industrial operation connected with the 
performance of this contract. 

"Materials" includes data when the contract does not include the Warranty of 
Data clause. 

(b) The Contractor shall provide and maintain an inspection system acceptable 
to the Government covering the material, fabricating methods, work, and services 
under this contract. Complete records of all inspection work performed by the 
Contractor shall be maintained and made available to the Government during contract 
performance and for as long afterwards as the contract requires. 

(c) The Government has the right to inspect and test all materials furnished 
and services performed under this contract, to the extent practicable at all places 
and times, including the period of performance, and in any event before acceptance. 

The Government may also inspect the plant or plants of the Contractor or any 
subcontractor engaged in contract performance. The Government shall perform 
inspections and tests in a manner that will not unduly delay the work. 

(d) If the Government performs inspection or test on the premises of the 
Contractor or a subcontractor, the Contractor shall furnish and shall require 
subcontractors to furnish all reasonable facilities and assistance for the safe 
and convenient performance of these duties. 

(e) Unless otherwise specified in the contract, the Government shall accept 
or reject services and materials at the place of delivery as promptly as practicable 
after delivery, and they shall be presumed accepted 60 days after the date of 
delivery, unless accepted earlier. 

(f) At any time during contract performance, but not later than 6 months (or 
such other time as may be specified in the contract) after acceptance of the services 
or materials last delivered under this contract, the Government may require the 
Contractor to replace or correct services or materials that at time of delivery 
failed to meet contract requirements. Except as otherwise specified in paragraph 
(h) below, the cost of replacement or correction shall be determined under the 
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Allowable Cost and Payment clause, but the "hourly rate" for labor hours incurred 
in the replacement or correction shall be reduced to exclude that portion of the 
rate attributable to profit. The Contractor shall not tender for acceptance 
materials and services required to be replaced or corrected without disclosing 
the former requirement for replacement or correction, and, when required, shall 
disclose the corrective action taken. 

(g) (1) If the Contractor fails to proceed with reasonable promptness to perform 
required replacement or correction, and if the replacement or correction can be 
performed within the ceiling price (or the ceiling price as increased by the 
Government), the Government may--

(i) By contract or otherwise, perform the replacement or correction, 
charge to the Contractor any increased cost, or deduct such increased cost from 
any amounts paid or due under this contract; or 

(ii) Terminate this contract for default. 

(2) Failure to agree to the amount of increased cost to be charged to the 
Contractor shall be a dispute. 

(h) Notwithstanding paragraphs (f) and (g) above, the Government may at any 
time require the Contractor to remedy by correction or replacement, without cost 
to the Government, any failure by the Contractor to comply with the requirements 
of this contract, if the failure is due to (1) fraud, lack of good faith, or willful 
misconduct on the part of the Contractor's managerial personnel or ( 2) the conduct 
of one or more of the Contractor's employees selected or retained by the Contractor 
after any of the Contractor's managerial personnel has reasonable grounds to 
believe that the employee is habitually careless or unqualified. 

(i) This clause applies in the same manner and to the same extent to corrected 
or replacement materials or services as to materials and services originally 
delivered under this contract. 

( j) The Contractor has no obligation or liability under this contract to correct 
or replace materials and services that at time of delivery do not meet contract 
requirements, except as provided in this clause or as may be otherwise specified 
in the contract. 

(k) Unless otherwise specified in the contract, the Contractor's obligation 
to correct or replace Government-furnished property shall be governed by the clause 
pertaining to Government property. 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 STOP WORK ORDER (FAR 52.242-15) (AUG 1989) DEVIATION 

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 days after the order is delivered to the Contractor, 
and for any further period to which the parties may agree. The order shall be 
specifically identified as a stop-work order issued under this clause. Upon 
receipt of the order, the Contractor shall, at Government expense, immediately 
comply with its terms and take all reasonable steps to minimize the incurrence 
of cost allocable to the work covered by the order during the period of work 
stoppage. Within a period of 90 days after a stop-work order is delivered to 
the Contractor, or within any extension of that period to which the parties shall 
have agreed, the Contracting Officer shall either --

(1) Cancel the stop-work order; or 

(2) Terminate the work covered by the order as provided in the Default, 
or the Termination for Convenience of the Government clause of this contract. 

(b) If a stop-work order issued under this clause is canceled or the period 
of the order or any extension thereof expires, the Contractor shall resume work. 

The Contracting Officer shall make an equitable adjustment in the delivery 
completion schedule or contract price, or both, and the contract shall be modified, 
in writing, accordingly, if -

(1) The stop-work order results in an increase in the time required for, 
or in the Contractor's cost properly allocable to, the performance of any part 
of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days after 
the end of the period of work stoppage; provided, that, if the Contracting Officer 
decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal submitted at any time before final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is 
terminated for the convenience of the Government, the Contracting Officer shall 
allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 

(d) If a stop-work order is not canceled and the work covered by the order is 
terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work order. 
F.2 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) DEVIATION 

(a) The Contractor shall furnish 2 copies of the combined monthly technical 
and financial progress report stating the progress made, including the percentage 
of the project completed, and a description of the work accomplished to support 
the cost. If the work is ordered using work assignments or delivery orders, include 
the estimated percentage of task completed during the reporting period for each 
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work assignment or delivery order. 

(b) Specific discussions shall include difficulties encountered and remedial 
action taken during the reporting period, and anticipated activity with a schedule 
of deliverables for the subsequent reporting period. 

(c) The Contractor shall provide a list of outstanding actions awaiting 
Contracting Officer authorization, noted with the corresponding work assignment, 
such as subcontractor, overtime approvals, and work plan approvals. 

(d) The report shall specify financial status at the contract level as follows: 

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: 
the amount obligated, amount originally invoiced, amount paid, amount suspended, 
amount disallowed, and remaining approved amount. The remaining approved amount 
is defined as the total obligated amount, less the total amount originally invoiced, 
plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of hours 
worked for the reporting period. 

(ii) For the current reporting period, display the expended direct labor 
hours(by EPA contract labor category), and the total loaded direct labor costs. 

(iii) For the cumulative contract period display: the negotiated and 
expended direct labor hours(by EPA labor category) and the total loaded direct 
labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended 
during the next reporting period. 

( 4) Display the current dollar ceilings in the contract, net amount invoiced, 
and remaining amounts for the following categories: Direct labor hours, total 
estimated cost, award fee pool (if applicable), subcontracts by individual 
subcontractor, travel, program management, and Other Direct Costs (ODCs). 

( 5) Unbilled allowable costs. Display the total costs incurred but unbilled 
for the current reporting period and cumulative for the contract. 

(6) Average total cost per labor hour. For the current contract period, 
compare the actual total cost per hour to date with the average total cost per 
hour of the approved workplans. 

(e) The report shall specify financial status at the work assignment or delivery 
order level as follows: 

(1) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or latest 
work assignment/delivery order amendment amount (whichever is later); amount 
currently claimed; amount paid; amount suspended; amount disallowed; and remaining 
approved amount. The remaining approved amount is defined as: the workplan 
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amount or latest work assignment or delivery order amount (whichever is later), 
less total amounts originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the number of hours 
worked for the reporting period. 

(ii) For the current reporting period, display the expended direct labor 
hours (by EPA contract labor hour category) and the total loaded direct labor 
hours. 

(iii) For the cumulative reporting period and cumulative contract period 
display: the negotiated and expended direct labor hours (by EPA contract labor 
hour category) and the total loaded direct labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended 
during the next reporting period. 

(v) Display the estimates of remaining direct labor hours and costs 
required to complete the work assignment or delivery order. 

( 4) Unbilled allowable costs. Display the total costs incurred but unbilled 
for the current reporting period and cumulative for the work assignment. 

(5) Average cost per labor hour. For the current period, compare the actual 
total cost per hour of the approved workplans. 

(6) A list of deliverables for each work assignment or delivery order during 
the reporting period. 

(f) This submission does not change the notification requirements of the 
"Limitation of Cost" or "Limitation of Funds" clauses requiring separate written 
notice to the Contracting Officer. 

(g) The reports shall be submitted to the following addresses on or before the 
12 of each month following the first complete reporting period of the contract. 

See EPAAR 1552.232-70, Submission of Invoices, paragraph (e), for details on 
the timing of submittals. Distribute reports as follows: 

No. of Copies: 
1 

1 

Addresses: 
Task Order COR 

Contracting Officer 

F. 3 EFFECTIVE PERIOD OF CONTRACT--TIME AND MATERIALS, LABOR HOUR, OR INDEFINITE 
DELIVERY/INDEFINITE QUANTITY CONTRACT (EP 52.212-155) (APR 1984) 

The effective period of this contract is: 

Start Date End Date 
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Base Year 10/1/2010 9/30/2011 
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 SUBMISSION OF INVOICES (EPAAR 1552. 232-70) (JUN 1996) ALTERNATE I (JUN 1996) 
DEVIATION 

In order to be considered properly submitted, an invoice or request for contract 
financing payment must meet the following contract requirements in addition to 
the requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for contract 
financing payment shall be submitted as an original and five copies. The 
Contractor shall submit the invoice or request for contract financing payment 
to the following offices/individuals designated in the contract: the original 
and two copies to the Accounting Operations Office shown in Block 12 on the cover 
of the contract; two copies to the Project Officer (the Project Officer may direct 
one of these copies to a separate address); and one copy to the Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract financing 
payment on the prescribed Government forms. Standard Forms Number 1034, Public 
Voucher for Purchases and Services other than Personal, shall be used by contractors 
to show the amount claimed for reimbursement. Standard Form 1035, Public Voucher 
for Purchases and Services other than Personal - Continuation Sheet, shall be 
used to furnish the necessary supporting detail or additional information required 
by the Contracting Officer. The Contractor may submit self-designed forms which 
contain the required information. 

(c) (1) The Contractor shall prepare a contract level invoice or request for 
contract financing payment in accordance with the invoice preparation instructions 
identified as a separate attachment in Section J of the contract. If contract 
work is authorized by individual delivery orders, the invoice or request for 
contract financing payment shall also include a summary of the current and 
cumulative amounts claimed by cost element for each delivery order and for the 
contract total, as well as any supporting data for each delivery order as identified 
in the instructions. 

(2) The invoice or request for contract financing payment that employs a 
fixed rate feature shall include current and cumulative charges by contract labor 
category and by other major cost elements such as travel, equipment, and other 
direct costs. For current costs, each cost element shall include the appropriate 
supporting schedules identified in the invoice preparation instructions. 

(3) The charges for subcontracts shall be further detailed in a supporting 
schedule showing the major cost elements for each subcontract. The degree of 
detail for any subcontract exceeding $5,000 is to be the same as that set forth 
under (c) ( 2) . 

(4) The charges for consultants shall be further detailed in the supporting 
schedule showing the major cost elements of each consultant. For current costs, 
each major cost element of the consulting agreement shall also include the 
supporting schedule identified in the invoice preparation instructions. 
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must clearly indicate 
Separate invoices or 

charges applicable to 

(e) (1) Notwithstanding the provisions of the clause of this contract at FAR 
52.216-7, Allowable Cost and Payment, invoices or requests for contract financing 
payment shall be submitted once per month unless there has been a demonstrated 
need and Contracting Officer approval for more frequent billings. When submitted 
on a monthly basis, the period covered by invoices or requests for contractor 
financing payments shall be the same as the period for monthly progress reports 
required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than 
monthly, one submittal each month shall have the same ending period of performance 
as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ from 
the aggregate amounts claimed in the invoice(s) or request(s) for contract 
financing payments covering the same period, the contractor shall provide a 
reconciliation of the difference as part of the payment request. 

G.2 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (OCT 2000) 
DEVIATION 

The Government shall pay the Contractor as follows upon the submission of 
invoices or vouchers approved by the Contracting Officer: 

(a) Hourly rate. 

(1) The amounts shall be computed by multiplying the appropriate hourly 
rates prescribed in the Schedule by the number of direct labor hours performed. 

The rates shall include wages, indirect costs, general and administrative 
expenses, and profit. Fractional parts of an hour shall be payable on a prorated 
basis. Vouchers may be submitted once each month (or at more frequent intervals, 
if approved by the Contracting Officer) to the paying office. The Contractor 
shall substantiate vouchers by evidence of actual payment and by individual daily 
job, timecards, or other substantiation approved by the Contracting Officer. 
Promptly after receipt of each substantiated voucher, the Government shall, except 
as otherwise provided in this contract and subject to the terms of (e) below, 
pay the voucher as approved by the Contracting Officer. 

(2) Unless otherwise prescribed in the Schedule, the Contracting Officer 
shall withhold 5 percent of the amounts due under this paragraph (a), but the 
total amount withheld shall not exceed $50,000. The amounts withheld shall be 
retained until the execution and delivery of a release by the Contractor as provided 
in paragraph (f) below. 

(3) Unless the Schedule prescribes otherwise, the hourly rates in the 
Schedule shall not be varied by virtue of the Contractor having performed work 
on an overtime basis. If no overtime rates are provided in the Schedule and 
overtime work is approved in advance by the Contracting Officer, overtime rates 
shall be negotiated. Failure to agree upon these overtime rates shall be treated 
as a dispute under the "Disputes" clause of this contract. If the Schedule provides 
rates for overtime, the premium portion of those rates will be reimbursable only 
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to the extent the overtime is approved by the Contracting Officer. 

(b) Materials, other direct costs, and subcontracts. 

(1) The allowability of direct materials and other direct costs shall be 
determined by the Contracting Officer in accordance with Subpart 31.2 of the Federal 
Acquisition Regulation in effect on the date of this contract. Reasonable and 
allocable material handling costs or indirect costs may be included in the charge 
for material or other direct costs to the extent they are clearly excluded from 
the hourly rate. Material handling and/or indirect cost rates are specified in 
the "Indirect Costs" clause. Material handling costs are comprised of indirect 
costs, including, when appropriate, general and administrative expense allocated 
to direct materials in accordance with the Contractor's usual accounting practices 
consistent with Subpart 31.2 of the FAR. Direct materials or other direct costs, 
as used in this clause, are those items which enter directly into the end product, 
or which are used or consumed directly in connection with the furnishing of the 
end product. 

(2) Subcontracted effort may be included in the fixed hourly rates discussed 
in paragraph (a) (1) of this clause and will be reimbursed as discussed in that 
paragraph. Otherwise, the cost of subcontracts that are authorized under the 
subcontracts clause of this contract shall be reimbursable costs under this clause 
provided that the costs are consistent with subparagraph (3) of this clause. 
Reimbursable costs in connection with subcontracts shall be payable to 
subcontractors consistent with FAR 32.504 in the same manner as for items and 
services purchased directly for the contract under paragraph (a) ( 1) of this clause. 
Reimbursable costs shall not include any costs arising from the letting, 
administration, or supervision of performance of the subcontract, if the costs 
are included in the hourly rates payable under paragraph (a) (1) of this clause. 

(3) To the extent able, the Contractor shall (i) obtain materials at the 
most advantageous prices available with due regard to securing prompt delivery 
of satisfactory materials; and (ii) take all cash and trade discounts, rebates, 
allowances, credits, salvage, commissions, and other benefits. When unable to 
take advantage of the benefits, the Contractor shall promptly notify the 
Contracting Officer and give the reasons. Credit shall be given to the Government 
for cash and trade discounts, rebates, allowances, credits, salvage, the value 
of any appreciable scrap, commissions, and other amounts that have accrued to 
the benefit of the Contractor, or would have accrued except for the fault or neglect 
of the Contractor. The benefits lost without fault or neglect on the part of 
the Contractor, or lost through fault of the Government, shall not be deducted 
from gross costs. 

(4) If the nature of the work to be performed requires the Contractor to 
furnish material which is regularly sold to the general public in the normal course 
of business by the Contractor, the price to be paid for such material, 
notwithstanding (b) (1) above, shall be on the basis of an established catalog 
or list price, in effect when the material is furnished, less all applicable 
discounts to the Government; provided, that in no event shall such price be in 
excess of the Contractor's sales price to its most favored customer for the same 
item in like quantity, or the current market price, whichever is lower. 

(c) Contracting Officer notification: For contract administration purposes, 
the Contractor shall notify the Contracting Officer in writing when the total 
value of all delivery orders issued exceeds 85 percent of the maximum price 
specified in the schedule. 
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(d) Maximum amount. The Government shall not be obligated to pay the Contractor 
any amount in excess of the maximum amount in the Schedule, and the Contractor 
shall not be obligated to continue performance if to do so would exceed the maximum 
amount set forth in the Schedule, unless or until the Contracting Officer shall 
have notified the Contractor in writing that the maximum amount has been increased 
and shall have specified in the notice a revised maximum that shall constitute 
the maximum amount for performance under this contract. When and to the extent 
that the maximum amount set forth in the Schedule has been increased, any hours 
expended, and material or other direct costs incurred by the Contractor in excess 
of the maximum amount before the increase, shall be allowable to the same extent 
as if the hours expended and material costs had been incurred after the increase 
in the maximum amount. 

(e) Audit. At any time before final payment under this contract, the 
Contracting Officer may request audit of the invoices or vouchers and 
substantiating material. Each payment previously made shall be subject to 
reduction to the extent of amounts, on preceding invoices or vouchers, that are 
found by the Contracting Officer not to have been properly payable and shall also 
be subject to reduction for overpayments or to increase for underpayments. Upon 
receipt and approval of the voucher or invoice designated by the Contractor as 
the "completion voucher" or "completion invoice" and substantiating material, 
and upon compliance by the Contractor with all terms of this contract (including, 
without limitation, terms relating to patents and the terms of (f) and (g) below), 
the Government shall promptly pay any balance due the Contractor. The completion 
invoice or voucher, and substantiating material, shall be submitted by the 
Contractor as promptly as practicable following completion of the work under this 
contract, but in no event, later than one year (or such longer period as the 
Contracting Officer may approve in writing) from the date of completion. 

(f) Assignment. The Contractor, and each assignee under an assignment entered 
into under this contract and in effect at the time of final payment under this 
contract, shall execute and deliver, at the time of and as a condition precedent 
to final payment under this contract, a release discharging the Government, its 
officers, agents, and employees of and from all liabilities, obligations, and 
claims arising out of or under this contract, subject only to the following 
exceptions: 

(1) Specified claims in stated amounts, or in estimated amounts if the amounts 
are not susceptible of exact statement by the Contractor. 

(2) Claims, together with reasonable incidental expenses, based upon the 
liabilities of the Contractor to third parties arising out of performing this 
contract, that are not known to the Contractor on the date of the execution of 
the release, and of which the Contractor gives notice in writing to the Contracting 
Officer not more than 6 years after the date of the release or the date of any 
notice to the Contractor that the Government is prepared to make final payment, 
whichever is earlier. 

(3) Claims for reimbursement of costs (other than expenses of the Contractor 
by reason of its indemnification of the Government against patent liability), 
including reasonable incidental expenses, incurred by the Contractor under the 
terms of this contract relating to patents. 

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits 
(including any related interest) accruing to or received by the Contractor or 
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any assignee, that arise under the materials portion of this contract and for 
which the Contractor has received reimbursement, shall be paid by the Contractor 
to the Government. The Contractor and each assignee, under an assignment entered 
into under this contract and in effect at the time of final payment under this 
contract, shall execute and deliver, at the time of and as a condition precedent 
to final payment under this contract, an assignment to the Government of such 
refunds, rebates, or credits (including any interest) in form and substance 
satisfactory to the Contracting Officer. 

G.3 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION 

(a) In accordance with paragraph (d) of the "Allowable Cost and Payment" clause, 
the final indirect cost rates applicable to this contract shall be established 
between the Contractor and the appropriate Government representative (EPA, other 
Government agency, or auditor), as provided by FAR 42.703-l(a). EPA's procedures 
require a Contracting Officer determination of indirect cost rates for its 
contracts. In those cases where EPA is the cognizant agency (see FAR 42.705-1), 
the final rate proposal shall be submitted to the cognizant audit activity and 
to the following: 

Environmental Protection Agency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acquisition Management (3802R) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D. C. 20460 

The Contractor shall also follow the notification and cost impact procedures 
prescribed in paragraph (b) below. 

Where EPA is not the cognizant agency, the final rate proposal shall be submitted 
to the above-cited address, to the cognizant audit agency, and to the designated 
Contracting Officer of the cognizant agency. Upon establishment of the final 
indirect cost rates, the Contractor shall submit an executed Certificate of Current 
Cost or Pricing Data (see FAR 15.406-2) applicable to the data furnished in 
connection with the final rates to the cognizant audit agency. The final rates 
shall be contained in a written understanding between the Contractor and the 
appropriate Government representative. Pursuant to the "Allowable Cost and 
Payment" clause, the allowable indirect costs under this contract shall be obtained 
by applying the final agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, the 
Government shall reimburse the Contractor at billing rates established by the 
appropriate Government representative in accordance with FAR 42.704, by means 
of a separate indirect cost rate agreement or a contract modification subject 
to adjustment when the final rates are established. The established billing rates 
are currently as follows: 

(b )(4) 

Cost Center: 
Rate: G&A 
Period 
Rate 
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These billing rates may be prospectively or retroactively revised by mutual 
agreement, at the request of either the Government or the Contractor, to prevent 
substantial overpayment or underpayment. 

( 1) For any retroactive indirect cost rate adjustments (i.e., indirect costs 
already billed), including final indirect cost rate adjustments, the Contractor 
shall provide to the Cost Policy and Rate Negotiation Section, with copies to 
the current EPA Contracting Officers of active contracts, a cost impact statement 
showing the effect of the indirect cost rate changes for each contract. This 
statement shall compare the cost billed to the cost the Contractor proposes to 
bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor 
shall notify the current EPA Contracting Officers of the new proposed rates when 
it proposes rates to the Cost Policy and Rate Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate adjustments, 
the Contractor shall provide the Cost Policy and Rate Negotiation Section with 
the names of the current EPA Contracting Officers for the affected contracts. 

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings 
are hereby established on indirect costs reimbursable under this contract. The 
Government shall not be obligated to pay the Contractor any additional amount 
on account of indirect costs in excess of the ceiling rates listed below: 

(b)(4) 

Indirect Rate:~ 
Period 
Rate l(b)(4) I for life of contract. 
Base 

The ceiling rates specified above are applicable from the effective date of 
the contract through the end of the period of performance including any option 
periods. 

G.4 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 

Project Officer(s) for this contract: 

Project Officer: Margaret Kline 

Contract Specialist(s) responsible for administering this contract: 
Margaret Kline 

Administrative Contracting Officer: 
Margaret Kline 

Invoice Approval: 
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Invoice approval will be provided by each designated Task Order COR. 

G.5 TASK ORDER PROCEDURES 

The following procedures will be used by the Government to order work under this 
contract. The Contracting Officer may issue task orders by mail, facsimile, email, 
or by other selected commerce method. The Contractor will generally be allowed 
between seven (7) and fourteen (14) calendar days to prepare and submit the project 
plan and cost/price proposal. However, more or less time may be necessary based 
on the requirements. 

New Task Orders Under Fair Opportunity Procedure 
The Contracting Officer will issue written requests to Contractors in accordance 
with the fair opportunity procedures outlined in FAR 16.505(b) and any 
contract-level statements of work tailored as a result of a small business set-aside 
award. Agency goals for Small Business Utilization can be found at: 
http://www.epa.gov/osbp/direct_goals.htm (contact OSBP for 2010 goals if you need 
assistance) and for assistance at: http://www.epa.gov/osbp/direct_team.htm. 

The written request will include a statement of work, a Government estimated 
level of effort, submission due date, evaluation factors/criteria, and other 
information deemed appropriate. The request will also include specific 
instructions for the submission of the project plan (e.g., oral or written, and 
distribution instructions) and cost estimate, as well as a submission due date. 

Task Order Procedures 

The following procedures will be used by the Government to order work under this 
contract. The Contracting Officer may issue task orders by mail, facsimile, email, 
or by other selected commerce method. The preferred method for issuance is via 
email that includes either a MS word file or pdf file attachment. The Contractor 
will generally be allowed between seven (7) and fourteen (14) calendar days to 
prepare and submit the project plan and cost/price proposal. However, more or 
less time may be necessary based on the requirements. 

(a) New Task Orders Under Fair Opportunity Procedure 

The Contracting Officer will issue written requests to Contractors in accordance 
with the fair opportunity procedures outlined in FAR 16.505(b) and any 
contract-level statements of work tailored as a result of a small business set-aside 
award. The written request will include a statement of work, a Government 
estimated level of effort, submission due date, evaluation factors/criteria, and 
other information deemed appropriate. The request will also include specific 
instructions for the submission of the project plan (e.g., oral or written, and 
distribution instructions) and cost estimate, as well as a submission due date. 

The Contracting Officer will give each awardee a fair opportunity to be considered 
for each order in excess of $3,000 except as provided in paragraph X "Exceptions 
to Fair Opportunity". 

(b) Procedures providing a fair opportunity for consideration on each requirement 

(1) The Government will provide all awardees a fair opportunity to be considered 
for each order. This opportunity will be provided through the Government's 
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examination of existing information already in the Government's possession, such 
as an awardee's original proposal (labor rats, technical/management capabilities, 
etc.), demonstrated expertise in a specialized area beyond that of other awardees, 
and /or current past performance reports (including the Contractor's original 
proposal data if it is the most current data the Government possesses.) As work 
proceeds under this contract, the Government will rely upon recent task order 
performance reports rather than on past performance records submitted with the 
original proposal to the maximum extent possible. 

(2) Exceptions to the fair opportunity process. The contracting officer shall 
give every awardee a fair opportunity to be considered for a delivery-order or 
task-order exceeding $3,000 unless one of the following statutory exceptions 
applies: 

(i) The agency need for the supplies or services is so urgent that providing a 
fair opportunity would result in unacceptable delays; 

(ii) Only one awardee is capable of providing the supplies or services required 
at the level of quality required because the supplies or services ordered are 
unique or highly specialized; 

(iii) The order must be issued on a sole-source basis in the interest of economy 
and efficiency as a logical follow-on to an order already issued under the contract, 
provided that all awardees were given a fair opportunity to be considered for 
the original order. 

(iv) It is necessary to place an order to satisfy a minimum guarantee. 
(v) It becomes known that a Contractor has an unacceptable conflict of interest. 

(c) Proposal Process for Selected Multi-Awardees 

(1) The CO will issue a Request for Task Order Proposal (RFTOP) to those awardees 
selected for consideration. The proposal request will generally include a 
Statement of Work (SOW) that includes a detailed description of work to be 
accomplished, a listing of the deliverables, and additional information as 
appropriate. The proposal request will also include specific instructions for 
the submission of proposals for example. oral or written, distribution 
instructions, selection criteria factors and other relevant information as 
applicable. 

( 2) Awardees will generally be allowed between seven ( 7) and fourteen ( 14) calendar 
days to prepare and submit proposals. The proposal close date will be indicated 
in each RFTOP and may vary. Awardees may respond to RFTOPs with "NO BID" responses 
at their own discretion. "No Bid" responses to an RFTOP must include a brief 
statement to explain the basis for non participation. 

(3) Bid and Proposal (B&P) Costs 

B&P costs of preparing a Task Order proposal will not be reimbursed as a direct 
cost to this contract. 

(4) Technical Proposals 

The Task Order proposal request will state whether an oral proposal is required 
in addition to or instead of the written technical proposal. Oral and written 
proposals shall address, as a minimum: 
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i. 
ii. 
iii. 
iv. 

Technical approach; 
Lead personnel; 
Quantities/hours of personnel by labor categories; 
Other Direct Costs (ODCs) 

v. Risks; 
vi. Period of performance if not provided in the RFTOP; 
vii. Government furnished property/equipment, if applicable 
viii. Teaming arrangements including subcontracting 

EP-W-10-022 

Technical proposals shall be concise (generally no more than 5 - 10 pages in length) 
and should state either compliance or exception to the Task Order requirements, 
risks, assumptions, and conflict of interest issues. Proposals shall not merely 
restate Task Order Statement of Work requirements. 

Follow-on Task Orders 
In accordance with the fair Opportunity Procedures outlined in FAR 16.505(b), 
the Contracting Officer may issue a direct follow-on award to the incumbent task 
order Contractor. The written request will include the elements described above, 
and may request either a: 

(a) Project plan and cost/price proposal, or 

(b) Cost/price proposal if the statement of work is substantially the same as 
the previous order. 

Project Plan 
The project plan shall include for each task, as appropriate the: 

(a) Technical approach (if required) to perform the work; 

(b) Staffing plan (including lead personnel, any teaming arrangements or 
subcontracted effort); 

(c) Risks; 

(d) Government furnished property (GFP), government furnished equipment (GFE), 
or government furnished data (GFD); 

(e) Delivery schedule, and 

(f) Any other requested information. 

The project plan information should be brief (e.g. 3-5 pages, or more if necessary) 
stating compliance or exception to task order requirements, risks, assumptions, 
and conflict of interest issues. Plans shall not merely restate the statement 
of work requirements. 

Price/Cost Proposal 
The price/ cost proposal shall include detailed cost/price amounts for all resources 
required to accomplish work under the task order (e.g., labor hours, other direct 
costs, or travel) for each task, and an overall summary including any indirect 
rates for the prime and any subcontractor(s). At a minimum, the following data 
will be provided: 
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(a) Appropriate labor categories in accordance with Section B - SCHEDULE 
and associated number of hours, identification of clerical labor, other direct 
costs elements, and any GFP, GFE, or GFD required. 

(b) Any other relevant information requested in the RFTOP. 

The Government may contact an awardee with question concerning its proposal if 
necessary. Such contact does not constitute discussions as defined by FAR 15.601. 

Selection Criteria for Awarding Task Orders 

The Government will evaluate proposals received by the close date and time, in 
accordance to the evaluation criteria provided in the RFTOP. The award decision 
will be based upon as a, minimum on selection criteria that addresses past 
performance, technical/management approach and price/cost. Individual task order 
selection criteria may include other factor(s) relevant to the particular task 
order. The order of importance for the factors may be identified on each individual 
request. 

Proposal Process for Award under Other than Fair Opportunity to be Considered 
Provision 

The proposal process for excepted requirements as defined in paragraph (b) (2) 
above of "Task Ordering Procedures" is the same as in the above paragraph "Selection 
Criteria for Awarding Task Orders" except that there will be no selection criteria. 

Unauthorized Work 
The Contractor is not authorized to commence task performance prior to issuance 
of a signed task order or verbal approval provided by the Contracting Officer. 

Task Funding Restriction 
No unfunded tasks are allowed. 

Task Order Conflict of Interest 

Within twenty (20) days of receipt of a task order, the Contractor shall provide 
a conflict of interest certification. Before submitting the conflict of interest 
certification, the Contractor shall initially search through all of its available 
records to identify any actual or potential conflicts of interest. During the 
first three years of this contract, the Contractor shall search through all records 
created since the beginning of this contract, plus the records of the Contractor 
prior to the award of the blanket purchase agreement until a minimum of three 
years of records are accumulated. Once three years of records have accumulated, 
prior to certifying, the Contractor shall search its records, at a minimum, over 
the past three years immediately prior to the receipt of the task order. In the 
conflict of interest certification, the Contractor must certify to the best of 
the Contractor's knowledge and belief, that all actual or potential organizational 
conflicts of interest have been reported to the Contracting Officer, or that to 
the best of the Contractor's knowledge and belief, no actual or potential conflicts 
of interest exist. In addition, the Contractor must certify that its personnel 
who perform work under this contract or relating to this contract have been informed 
of their obligation to report personal and organizational conflicts of interest 
to the Contractor. The certification shall also include a statement that the 
Contractor recognizes its continuing obligation to identify and report any actual 
or potential conflicts of interest arising during performance of this contract. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H .1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 1552. 203-71) 
(AUG 2000) DEVIATION 

(a) For EPA contracts valued at $1,000,000 or more including all contract 
options, the contractor shall prominently display EPA Office of Inspector General 
Hotline posters in contractor facilities where the work is performed under the 
contract. 

(b) Office of Inspector General hotline posters may be obtained from the EPA 
Office of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue, 
NW, Washington, DC 20460, or by calling 1-888-546-8740. 

(c) The Contractor need not comply with paragraph (a) of this clause if it 
has established a mechanism, such as a hotline, by which employees may report 
suspected instances of improper conduct, and provided instructions that encourage 
employees to make such reports. 

H.2 PRINTING (EPAAR 1552.208-70) (DEC 2005) DEVIATION 

(a) Definitions. 
"Printing" is the process of composition, plate making, presswork, binding 

and microform; or the end items produced by such processes and equipment. Printing 
services include newsletter production and periodicals which are prohibited under 
EPA contracts. 

"Composition" applies to the setting of type by hot-metal casting, photo 
typesetting, or electronic character generating devices for the purpose of 
producing camera copy, negatives, a plate or image to be used in the production 
of printing or microform. 

"Camera copy" (or "camera-ready copy") is a final document 
suitable for printing/duplication. 

"Desktop Publishing" is a method of composition using computers with the final 
output or generation of camera copy done by a color inkjet or color laser printer. 
This is not considered "printing." However, if the output from desktop publishing 
is being sent to a typesetting device (i.e., Linotronic) with camera copy being 
produced in either paper or negative format, these services are considered 
"printing". 

"Microform" is any product produced in a miniaturized image format, for mass 
or general distribution and as a substitute for conventionally printed material. 
Microform services are classified as printing services and includes microfiche 
and microfilm. The contractor may make up to two sets of microform files for archival 
purposes at the end of the contract period of performance. 

"Duplication" means the making of copies on photocopy machines employing 
electrostatic, thermal, or other processes without using an intermediary such 
as a negative or plate. 

"Requirement" means an individual photocopying task. (There may be multiple 
requirements under a Work Assignment or Delivery Order. Each requirement would 
be subject to the photocopying limitation of 5,000 copies of one page or 25,000 
copies of multiple pages in the aggregate per requirement). 
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"Incidental" means a draft and/or proofed document (not a final document) 
that is not prohibited from printing under EPA contracts. 

(b) Prohibition. 
(1) The contractor shall not engage in, nor subcontract for, any printing 

in connection with the performance of work under this contract. Duplication of 
more than 5,000 copies of one page or more than 25,000 copies of multiple pages 
in the aggregate per requirement constitutes printing. The intent of the limitation 
is eliminate duplication of final documents. 

( 2) In compliance with EPA Order 2200. 4a, EPA Publication Review Procedure, 
the Office of Communications, Education, and Media Relations is responsible for 
the review of materials generated under a contract published or issued by the 
Agency under a contract intended for release to the public. 

(c) Affirmative Requirements. 
(1) Unless otherwise directed by the contracting officer, the contractor 

shall use double-sided copying to produce any progress report, draft report or 
final report. 

(2) Unless otherwise directed by the contracting officer, the contractor 
shall use recycled paper for reports delivered to the Agency which meet the minimum 
content standards for paper and paper products as set forth in EPA's Web site 
for the Comprehensive Procurement Guidelines at: http://www.epa.gov/cpg/. 

(d) Permitted Contractor Activities. 
(1) The prohibitions contained in paragraph (b) do not preclude writing, 

editing, or preparing manuscript copy, or preparing related illustrative material 
to a final document (camera-ready copy) using desktop publishing. 

(2) The contractor may perform a requirement involving the duplication of 
less than 5,000 copies of only one page, or less than 25,000 copies of multiple 
pages in the aggregate, using one color (black), such pages shall not exceed the 
maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17 paper stock. Duplication 
services below these thresholds are not considered printing. If performance of 
the contract will require duplication in excess of these thresholds, contractors 
must immediately notify the contracting 
officer in writing. The contracting officer must obtain a waiver from the 
U. S. Congress Joint Committee on Printing if it is deemed appropriate to exceed 
the duplication thresholds. Duplication services of "incidentals" in excess of 
the thresholds, are allowable. 

(3) The contractor may perform a requirement involving the multi-color 
duplication of no more than 100 pages in the aggregate using color copier 
technology, such pages shall not exceed the maximum image size of 10 3/4 by 
14 1/4 inches, or 11 by 17 paper stock. Duplication services below these thresholds 
are not considered printing. If performance of the contract will require 
duplication in excess of these limits, contractors must immediately notify the 
contracting officer in writing. The contracting officer must obtain a waiver 
from the U. S. Congress Joint Committee on Printing. 

(4) The contractor may perform the duplication of no more than a total of 
100 diskettes or CD-ROM's. Duplication services below these thresholds are not 
considered printing. If performance of the contract will require duplication 
in excess of these thresholds, contractors must immediately notify the contracting 
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officer in writing. The contracting officer must obtain a waiver from the U. 
S. Congress Joint Committee on Printing. 

(e) Violations. 
The contractor may not engage in, nor subcontract for, any printing in 

connection with the performance of work under the contract. The cost of any printing 
services in violation of this clause will be disallowed, or not accepted by the 
Government. 

(f) Flowdown Provision. 
The contractor shall include in each subcontract which may involve a 

requirement for any printing/duplicating/copying a provision substantially the 
same as this clause. 

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994) 
ALTERNATE I (MAY 1994) DEVIATION 

(a) The Contractor warrants that, to the best of the Contractor's knowledge 
and belief, there are no relevant facts or circumstances which could give rise 
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that 
the Contractor has disclosed all such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the 
Contracting Officer immediately that, to the best of its knowledge and belief, 
no actual or potential conflict of interest exists or to identify to the Contracting 
Officer any actual or potential conflict of interest the firm may have. In 
emergency situations, however, work may begin but notification shall be made within 
five (5) working days. 

(c) The Contractor agrees that if an actual or potential organizational conflict 
of interest is identified during performance, the Contractor will immediately 
make a full disclosure in writing to the Contracting Officer. This disclosure 
shall include a description of actions which the Contractor has taken or proposes 
to take, after consultation with the Contracting Officer, to avoid, mitigate, 
or neutralize the actual or potential conflict of interest. The Contractor shall 
continue performance until notified by the Contracting Officer of any contrary 
action to be taken. 

(d) Remedies - The EPA may terminate this contract for convenience, in whole 
or in part, if it deems such termination necessary to avoid an organizational 
conflict of interest. If the Contractor was aware of a potential organizational 
conflict of interest prior to award or discovered an actual or potential conflict 
after award and did not disclose it or misrepresented relevant information to 
the Contracting Officer, the Government may terminate the contract for default, 
debar the Contractor from Government contracting, or pursue such other remedies 
as may be permitted by law or this contract. 

(e) The Contractor agrees to insert in each subcontract or consultant agreement 
placed hereunder provisions which shall conform substantially to the language 
of this clause, including this paragraph, unless otherwise authorized by the 
Contracting Officer. 

H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 
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1552.209-73) (MAY 1994) ALTERNATE I (JUN 1994) DEVIATION 

(a) In addition to the requirements of the contract clause entitled 
"Organizational Conflicts of Interest," the following provisions with regard to 
employee personnel performing under this contract shall apply until the earlier 
of the following two dates: the termination date of the affected employee(s) or 
the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and 
the Contracting Officer of ( 1) any actual or potential personal conflict of interest 
with regard to any of its employees working on or having access to information 
regarding this contract, or (2) any such conflicts concerning subcontractor 
employees or consultants working on or having access to information regarding 
this contract, when such conflicts have been reported to the Contractor. A 
personal conflict of interest is defined as a relationship of an employee, 
subcontractor employee, or consultant with an entity that may impair the 
objectivity of the employee, subcontractor employee, or consultant in performing 
the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting Officer 
prior to incurring costs for that employee's work when an employee may have a 
personal conflict of interest. In the event that the personal conflict of interest 
does not become known until after performance on the contract begins, the Contractor 
shall immediately notify the Contracting Officer of the personal conflict of 
interest. The Contractor shall continue performance of this contract until 
notified by the Contracting Officer of the appropriate action to be taken. 

(d) The Contractor agrees to insert in any subcontract or consultant agreement 
placed hereunder provisions which shall conform substantially to the language 
of this clause, including this paragraph (d), unless otherwise authorized by the 
Contracting Officer. 

H. 5 CONTRACTOR PERFORMANCE INFORMATION (EPAAR 1552. 242-71) (MAY 2010) DEVIATION 

(a) In accordance with Federal Acquisition Regulation (FAR) Subpart 42.15 and 
EPAAR Deviation 1542.15, past performance evaluation shall be prepared and 
submitted electronically to the Past Performance Information Retrieval System 
(PPIRS). The process for submitting evaluation reports to PPIRS shall be through 
use of the Contractor Performance Assessment Reporting System (CPARS) which has 
connectivity with PPIRS. 

Using CPARS, EPA shall evaluate contractor performance using the following 
evaluation factors as applicable: Technical (Quality of Product), Product 
Performance, Systems Engineering, Software Engineering, Logistic 
Support/Sustainment, Product Assurance, Other Technical Performance, Schedule, 
Cost Control (Not Applicable for Firm-Fixed Price or Firm-Fixed price with Economic 
Price Adjustment), Management, Management Responsiveness, Subcontract Management, 
Program Management and Other Management, Other Areas, and Utilization of Small 
Business. 

Each evaluation factor shall be rated in accordance with a five scale rating system: 
Red/Unsatisfactory, Yellow/Marginal, Green/Satisfactory, Purple/Very Good, and 
Dark Blue/Exceptional, N/A = Not Applicable. Plus or minus signs may be used 
to indicate an improving (+) or worsening (-) trend insufficient to change 
assessment status. 
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(b) The contractor shall designate representatives to whom the evaluations will 
be sent automatically and electronically. The name, title, e-mail address and 
phone number of the designated contractor representative shall be provided to 
the contracting officer who will, in turn, provide that information to their CPARS 
Focal Point administrator for authorization access. Any changes in designated 
contractor personnel shall be the sole responsibility of the contractor to inform 
the contracting officer and the CPARS Focal Point. 

The Contractor has thirty (30) calendar days from the date of the contractor's 
receipt of the Report to review and provide a response to the contracting officer 
regarding the contents of the Report. The response shall be sent through CPARS. 

The contractor's response to the Report may include written comments, rebuttals 
(disagreements), or additional information. If the contractor does not respond 
to the Report within the designated thirty (30) calendar days, the specified ratings 
in the Report are deemed appropriate for the evaluation period. In this instance, 
the contracting officer shall complete the Agency review and finalize the 
evaluation in CPARS afer expiration of the specified 30 calendar days. 

If the contractor submits comments, rebuttals (disagreements), or additional 
information to the contracting officer which contests the ratings, the contracting 
officer, in consultation with the contract level contracting officer's 
representative and/or applicable official, shall initially try to resolve the 
disagreement with the contractor. 

If the disagreement is not resolved between the contractor and the contracting 
officer the matter will be referred, as promptly as possible to the Reviewing 
Official (an official at least one level above the contracting office or contract 
specialist) for resolution. 

The Agency Reviewing Official shall record a determination in CPARS. The ultimate 
conclusion on the performance evaluation is a decision of the EPA. 

The contracting officer shall complete the Agency review and finalize the 
evaluation in CPARS after the contacting officer receives the Agency Reviewing 
Official's determination. 

An interim or final report is considered completed after the contracting officer 
finalizes the evaluation in CPARS. 

H.6 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT-- INDEFINITE 
DELIVERY/INDEFINITE QUANTITY CONTRACT (EPAAR 1552.217-76) (APR 1984) 
DEVIATION 

(a) The Government has the option to extend the effective period of this contract 
for 4 additional period(s). If more than sixty (60)days remain in the contract 
effective period, the Government, without prior written notification, may exercise 
this option by issuing a contract modification. To unilaterally exercise this 
option within the last 60 days of the effective period, the Government must issue 
written notification of its intent to exercise the option prior to that last 60-day 
period. This preliminary notification does not commit the Government to 
exercising the option. 

(b) If the options are exercised, the "Minimum and Maximum Contract Amount" 
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clause will be modified to reflect new and separate maximum amounts: 

Period 
--------------------

Option Period I 
Option Period II 
Option Period III 
Option Period IV 

Minimum Amount 

$0 
$0 
$0 
$0 

Maximum Amount 

$3,562.707.00 
$3,655,692.00 
$3,571,467.00 
$3,850,115.00 

EP-W-10-022 

(c) The "Effective Period of the Contract" clause will be modified as follows: 

Period 
--------------------

Option Period I 
Option Period II 
Option Period III 
Option Period IV 

Start Date 

10/01/11 
10/01/12 
10/01/13 
10/01/14 

End Date 

09/30/12 
09/30/13 
09/30/14 
09/30/15 

H.7 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 1994) 
ALTERNATE I (JUN 1994) DEVIATION 

(a) The Contractor recognizes that Contractor employees in performing this 
contract may have access to data, either provided by the Government or first 
generated during contract performance, of a sensitive nature which should not 
be released to the public without Environmental Protection Agency (EPA) approval. 

Therefore, the Contractor agrees to obtain confidentiality agreements from all 
of its employees working on requirements under this contract. 

(b) Such agreements shall contain provisions which stipulate that each employee 
agrees that the employee will not disclose, either in whole or in part, to any 
entity external to EPA, the Department of Justice, or the Contractor, any 
information or data (as defined in FAR Section 27.401) provided by the Government 
or first generated by the Contractor under this contract, any site-specific cost 
information, or any enforcement strategy without first obtaining the written 
permission of the EPA Contracting Officer. If a contractor, through an employee 
or otherwise, is subpoenaed to testify or produce documents, which could result 
in such disclosure, the Contractor must provide immediate advance notification 
to the EPA so that the EPA can authorize such disclosure or have the opportunity 
to take action to prevent such disclosure. Such agreements shall be effective 
for the life of the contract and for a period of five (5) years after completion 
of the contract. 

(c) The EPA may terminate this contract for convenience, in whole or in part, 
if it deems such termination necessary to prevent the unauthorized disclosure 
of information to outside entities. If such a disclosure occurs without the 
written permission of the EPA Contracting Officer, the Government may terminate 
the contract, for default or convenience, or pursue other remedies as may be 
permitted by law or this contract. 
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(d) The Contractor agrees to insert in any subcontract or consultant agreement 
placed hereunder provisions which shall conform substantially to the language 
of this clause, including this paragraph (d), unless otherwise authorized by the 
Contracting Officer. 

H.8 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 
1552. 235-70) (APR 1984) 

(a) Whenever collecting information under this contract, the Contractor agrees 
to comply with the following requirements: 

(1) If the Contractor collects information from public sources, such as 
books, reports, journals, periodicals, public records, or other sources that are 
available to the public without restriction, the Contractor shall submit a list 
of these sources to the appropriate program office at the time the information 
is initially submitted to EPA. The Contractor shall identify the information 
according to source. 

(2) If the Contractor collects information from a State or local Government 
or from a Federal agency, the Contractor shall submit a list of these sources 
to the appropriate program office at the time the information is initially submitted 
to EPA. The Contractor shall identify the information according to source. 

(3) If the Contractor collects information directly from a business or from 
a source that represents a business or businesses, such as a trade association: 

(i) Before asking for the information, the Contractor shall identify 
itself, explain that it is performing contractual work for the Environmental 
Protection Agency, identify the information that it is seeking to collect, explain 
what will be done with the information, and give the following notice: 

(A) You may, if you desire, assert a business confidentiality claim 
covering part or all of the information. If you do assert a claim, the information 
will be disclosed by EPA only to the extent, and by means of the procedures, set 
forth in 40 CFR Part 2, Subpart B. 

(B) If no such claim is made at the time this information is received 
by the Contractor, it may be made available to the public by the Environmental 
Protection Agency without further notice to you. 

(C) The Contractor shall, in accordance with FAR Part 9, execute 
a written agreement regarding the limitations of the use of this information and 
forward a copy of the agreement to the Contracting Officer. 

(ii) Upon receiving the information, the Contractor shall make a written 
notation that the notice set out above was given to the source, by whom, in what 
form, and on what date. 

(iii) At the time the Contractor initially submits the information to 
the appropriate program office, the Contractor shall submit a list of these sources, 
identify the information according to source, and indicate whether the source 
made any confidentiality claim and the nature and extent of the claim. 

(b) The Contractor shall keep all information collected from nonpublic sources 
confidential in accordance with the clause in this contract entitled "Treatment 
of Confidential Business Information" as if it had been furnished to the Contractor 
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by EPA. 

(c) The Contractor agrees to obtain the written consent of the Contracting 
Officer, after a written determination by the appropriate program office, prior 
to entering into any subcontract that will require the subcontractor to collect 
information. The Contractor agrees to include this clause, including this 
paragraph (c), and the clause entitled "Treatment of Confidential Business 
Information" in all subcontracts awarded pursuant to this contract that require 
the subcontractor to collect information. 

H.9 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR 
1984) 

(a) The Contracting Officer, after a written determination by the appropriate 
program office, may disclose confidential business information (CBI) to the 
Contractor necessary to carry out the work required under this contract. The 
Contractor agrees to use the CBI only under the following conditions: 

(1) The Contractor and Contractor's employees shall: (i) use the CBI only 
for the purposes of carrying out the work required by the contract; ( ii) not disclose 
the information to anyone other than properly cleared EPA employees without the 
prior written approval of the Assistant General Counsel for Contracts and 
Information Law; and (iii) return to the Contracting Officer all copies of the 
information, and any abstracts or excerpts therefrom, upon request by the 
Contracting Officer, whenever the information is no longer required by the 
Contractor for the performance of the work required by the contract, or upon 
completion of the contract. 

(2) The Contractor shall obtain a written agreement to honor the above 
limitations from each of the Contractor's employees who will have access to the 
information before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the 
use and disclosure of CBI are included for the benefit of, and shall be enforceable 
by, both EPA and any affected businesses having a proprietary interest in the 
information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained during 
performance hereunder to compete with any business to which the CBI relates. 

(b) The Contractor agrees to obtain the written consent of the CO, after a written 
determination by the appropriate program office, prior to entering into any 
subcontract that will involve the disclosure of CBI by the Contractor to the 
subcontractor. The Contractor agrees to include this clause, including this 
paragraph (b), in all subcontracts awarded pursuant to this contract that require 
the furnishing of CBI to the subcontractor. 

H.10 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552. 235-79) 
(APR 1996) 

(a) The Environmental Protection Agency (EPA) may find it necessary to release 
information submitted by the Contractor either in response to this solicitation 
or pursuant to the provisions of this contract, to individuals not employed by 
EPA. Business information that is ordinarily entitled to confidential treatment 
under existing Agency regulations (40 C.F.R. Part 2) may be included in the 
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information released to these individuals. Accordingly, by submission of this 
proposal or signature on this contract or other contracts, the Contractor hereby 
consents to a limited release of its confidential business information (CBI). 

(b) Possible circumstances where the Agency may release the Contractor's CBI 
include, but are not limited to the following: 

(1) To other Agency contractors tasked with assisting the Agency in the 
recovery of Federal funds expended pursuant to the Comprehensive Environmental 
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, (CERCLA 
or Superfund); 

(2) To the U.S. Department of Justice (DOJ) and contractors employed by 
DOJ for use in advising the Agency and representing the Agency in procedures for 
the recovery of Superfund expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA Sec. 
107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially Responsible 
Parties) for purposes of facilitating settlement or litigation of claims against 
such parties; 

(4) To other Agency contractors who, for purposes of performing the work 
required under the respective contracts, require access to information the Agency 
obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal Water 
Pollution Control Act (33 U.S.C.l251 et seq.); the Safe Drinking Water Act (42 
U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and Rodenticide Act (7 
U.S.C. 136 et seq.); the Resource Conservation and Recovery Act (42 U.S.C. 6901 
et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 et seq.); or the 
Comprehensive Environmental Response, Compensation, and Liability Act (42 U.S.C. 
9601 et seq.); 

( 5) To other Agency contractors tasked with assisting the Agency in handling 
and processing information and documents in the administration of Agency contracts, 
such as providing both preaward and post award audit support and specialized 
technical support to the Agency's technical evaluation panels; 

(6) To employees of grantees working at EPA under the Senior Environmental 
Employment (SEE) Program; 

(7) To Speaker of the House, President of the Senate, or Chairman of a 
Committee or Subcommittee; 

(8) To entities such as the General Accounting Office, boards of contract 
appeals, and the Courts in the resolution of solicitation or contract protests 
and disputes; 

(9) To Agency contractor employees engaged in information systems analysis, 
development, operation, and maintenance, including performing data processing 
and management functions for the Agency; and 

(10) Pursuant to a court order or court-supervised agreement. 

(c) The Agency recognizes an obligation to protect the contractor from 
competitive harm that may result from the release of such information to a 
competitor. (See also the clauses in this document entitled "Screening Business 
Information for Claims of Confidentiality" and "Treatment of Confidential Business 
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Information.") Except where otherwise provided by law, the Agency will permit 
the release of CBI under subparagraphs (1), (3), (4), (5), (6), or (9) only pursuant 
to a confidentiality agreement. 

(d) With respect to contractors, 1552.235-71 will be used as the confidentiality 
agreement. With respect to Potentially Responsible Parties, such confidentiality 
agreements may permit further disclosure to other entities where necessary to 
further settlement or litigation of claims under CERCLA. Such entities include, 
but are not limited to accounting firms and technical experts able to analyze 
the information, provided that they also agree to be bound by an appropriate 
confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's CBI 
to the public pursuant to a request filed under the Freedom of Information Act. 

(f) The Contractor agrees to include this clause, including this paragraph (f), 
in all subcontracts at all levels awarded pursuant to this contract that require 
the furnishing of confidential business information by the subcontractor. 

H.11 CONTRACT PUBLICATION REVIEW PROCEDURES (EPAAR 1552.237-70) (APR 1984) 

(a) Material generated under this contract intended for release to the public 
is subject to the Agency's publication review process in accordance with the EPA 
Order on this subject and the following. 

(b) Except as indicated in paragraph (c) below, the Contractor shall not 
independently publish or print material generated under this contract until after 
completion of the EPA review process. The Project Officer will notify the 
Contractor of review completion within thirty (30)calendar days after the 
Contractor's transmittal to the Project Officer of material generated under this 
contract. If the Contractor does not receive Project Officer notification within 
this period, the Contractor shall immediately notify the Contracting Officer in 
writing. 

(c) The Contractor may publish, in a scientific journal, material resulting 
directly or indirectly from work performed under this contract, subject to the 
following: 

(1) The Contractor shall submit to the Contracting Officer and the Project 
Officer, at least 30 days prior to publication, a copy of any paper, article, 
or other dissemination of information intended for publication. 

(2) The Contractor shall include the following statement in a journal article 
which has not been subjected to EPA review: "Although the research described 
in this article has been funded wholly or in part by the United States Environmental 
Protection Agency contract (number) to (Name of Contractor), it has not been subject 
to the Agency's review and therefore does not necessarily reflect the views of 
the Agency, and no official endorsement should be inferred." 

( 3) Following publication of the journal article, the Contractor shall submit 
five copies of the journal article to the Project Officer, and one copy to the 
Contracting Officer. 

(d) If the Government has completed the review process and agreed that the 
contract material may be attributed to EPA, the Contractor shall include the 
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following statement in the document: 

This material has been funded wholly or in part by the United States 
Environmental Protection Agency under contract (number) to (name). It has been 
subject to the Agency's review, and it has been approved for publication as an 
EPA document. Mention of trade names or commercial products does not constitute 
endorsement or recommendation for use. 

(e) If the Government has completed the review process, but decides not to publish 
the material, the Contractor may independently publish and distribute the material 
for its own use and at its own expense, and shall include the following statement 
in any independent publication: 

Although the information described in this article has been funded wholly 
or in part by the United States Environmental Protection Agency under contract 
(number) to (name), it does not necessarily reflect the views of the Agency and 
no official endorsement should be inferred. 

H.12 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION 

(a) The Project Officer is the primary representative of the Contracting Officer 
authorized to provide technical direction on contract performance. 

(b) Individuals other than the Project Officer may be authorized to provide 
technical direction. If individuals other than the Project Officer are authorized 
to provide technical direction, their names will be specified in the contract, 
delivery order, work assignment or technical direction document as appropriate. 

A Delivery Order Project Officer, Work Assignment Manager or Task Manager is 
authorized to provide technical direction, subject to the limitations set forth 
below, only on his/her delivery order, work assignment or technical direction 
document. 

(c) Technical direction includes: 

( 1) Direction to the contractor which assists the contractor in accomplishing 
the Statement of Work. 

(2) Comments on and approval of reports or other deliverables. 

(d) Technical direction must be within the contract and the delivery order, 
work assignment or technical direction document statement of work. The Project 
Officer or any other technical representative of the Contracting Officer does 
not have the authority to issue technical direction which (1) institutes additional 
work outside the scope of the contract, delivery order, work assignment or technical 
direction document; (2) constitutes a change as defined in the "Changes" clause; 
(3) causes an increase or decrease in the estimated cost of the contract, delivery 
order, work assignment or technical direction document; (4) alters the period 
of performance; or (5) changes any of the other express terms or conditions of 
the contract, delivery order, work assignment or technical direction document. 

(e) Technical direction will be issued in writing or confirmed in writing within 
five (5) calendar days after verbal issuance. One copy of the technical direction 
memorandum will be forwarded to the Contracting Officer and the Project Officer. 

H.13 Key Personnel (EPAAR 1552.237-72) (FEB 1995) DEVIATION 
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(a) The Contractor shall assign to this contract the following key personnel: 

- l(b)(4) Program Manager . 

(b) During the first ninety (90) calendar days of performance, the Contractor 
shall make no substitutions of key personnel unless the substitution is 
necessitated by illness, death, or termination of employment. The Contractor 
shall notify the Contracting Officer within 15 calendar days after the occurrence 
of any of these events and provide the information required by paragraph (c) of 
this clause. After the initial ninety (90) day period, the Contractor shall submit 
the information required by paragraph (c) to the Contracting Officer at least 
15 days prior to making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances 
necessitating the proposed substitutions, complete resumes for the proposed 
substitutes, and any additional information requested by the Contracting Officer. 
Proposed substitutes should have comparable qualifications to those of the persons 

being replaced. The Contracting Officer will notify the Contractor within 15 
calendar days after receipt of all required information of the decision on 
substitutions. This clause will be modified to reflect any approved changes of 
key personnel. 

H.14 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) 

If it is established at award or subsequently becomes a contractual requirement 
to collect identical information from ten (10) or more public respondents, the 
Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq. applies. In that event, 
the Contractor shall not take any action to solicit information from any of the 
public respondents until notified in writing by the Contracting Officer that the 
required Office of Management and Budget (OMB) final clearance was received. 

H.15 ELECTRONIC SIGNATURES (EP-S 00-01) (SEP 2000) 

As authorized by the current EPA Procurement Policy Notice on Electronic 
Signatures (see URL<http://www.epa.gov/oam/ptod/> for latest version), the 
Government and Contractor agree to accept each other's electronic signature on 
documents transmitted electronically under this contract. All electronically 
signed documents must be reproducible in a human-intelligible form and clearly 
indicate: ( 1) that the document was electronically signed, (2) who signed the 
document, (3) the title of the electronic signer, and (4) the date and time it 
was signed. The parties shall not deny the legal effect, validity, or 
enforceability of the records containing electronic signatures they transmit and 
receive on the ground that such records, including the signature(s), are in 
electronic form. 

The receipt date and time of any record shall be the date and time the record 
is received at the EPA external Lotus Notes Gateway. In the event either party 
experiences a major system failure which renders the ability to transmit electronic 
signatures inoperable for more than one business day, the party experiencing the 
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system failure must promptly notify the other party by telephone or by facsimile. 
While the system is inoperable, the parties may exchange records by facsimile 

transmissions, with signed originals and copies sent by surface mail or delivered 
by hand. 

The following types of documents shall be issued as signed, paper originals 
only. 

Correspondence, modifications as applicable or per written direction by 
the Contracting Officer. 

At the request of either party, the other party shall provide a duplicate paper 
original, with a handwritten signature, of the following types of documents. 

To be mutually determined 

Each party agrees that it will promptly notify the other party of any 
unauthorized access to, or loss or destruction of electronic records sent or 
received. Depending on the seriousness of the lapse in computer system security, 
the contracting officer may modify or suspend the contractor's authorization to 
use electronic signatures. 

H.16 TASK-ORDER AND DELIVERY-ORDER OMBUDSMAN (EP-S 00-02) (SEP 2000) DEVIATION 

The Task-Order and Delivery-Order Ombudsman for this contract is: 

Name: Susan Moroni 
Address: 1200 Pennsylvania Avenue, N.W. 3801R 

Washington, D.C. 20460 
Telephone Number: (202) 564-4321 
Facsimile Number: (202) 565-2473 
E-Mail Address: moroni.susan@epa.gov 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I.l NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this 
section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE 

52.203-3 APR 1984 
52.203-5 APR 1984 
52.203-7 JUL 1995 
52.203-8 JAN 1997 

52.203-12 SEP 2007 

52.204-4 AUG 2000 

52.204-7 APR 2008 
52.204-9 SEP 2007 

52.204-10 SEP 2007 
52.209-6 SEP 2006 

52.215-2 MAR 2009 
52.219-8 MAY 2004 
52.219-9 SEP 2009 
52.219-14 DEC 1996 
52.219-16 JAN 1999 
52.222-3 JUN 2003 
52.222-26 MAR 2007 
52.222-35 SEP 2006 

52.222-36 JUN 1998 

52.222-37 SEP 2006 

52.222-43 SEP 2009 

TITLE 

GRATUITIES 
COVENANT AGAINST CONTINGENT FEES 
ANTI-KICKBACK PROCEDURES 
CANCELLATION, RESCISSION, AND RECOVERY OF 
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS 
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER 
CENTRAL CONTRACTOR REGISTRATION (APR 2008) 
PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 
PERSONNEL 
REPORTING SUBCONTRACT AWARDS 
PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 
2006) 
AUDIT AND RECORDS--NEGOTIATION 
UTILIZATION OF SMALL BUSINESS CONCERNS 
SMALL BUSINESS SUBCONTRACTING PLAN 
LIMITATIONS ON SUBCONTRACTING 
LIQUIDATED DAMAGES--SUBCONTRACTING PLAN 
CONVICT LABOR 
EQUAL OPPORTUNITY (MAR 2007) 
EQUAL OPPORTUNITY FOR SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS (SEP 2006) 
AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 
EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS (SEP 2006) 
FAIR LABOR STANDARDS ACT AND SERVICE 
CONTRACT ACT - PRICE ADJUSTMENT (MULTIPLE 
YEAR AND OPTION CONTRACTS) (NOV 2006) 
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52.223-6 
52.223-14 
52.225-13 
52.227-1 
52.227-2 

52.227-14 
52.227-14 

52.227-16 
52.229-3 
52.232-8 
52.232-17 
52.232-25 
52.232-34 

52.233-1 
52.233-3 
52.233-4 
52.242-3 
52.242-13 
52.243-3 
52.246-25 
52.249-6 

52.249-14 
52.253-1 

MAY 2001 
AUG 2003 
JUN 2008 
DEC 2007 
DEC 2007 

DEC 2007 
DEC 2007 

JUN 1987 
APR 2003 
FEB 2002 
OCT 2008 
OCT 2008 
MAY 1999 

JUL 2002 
AUG 1996 
OCT 2004 
MAY 2001 
JUL 1995 
SEP 2000 
FEB 1997 
MAY 2004 

APR 1984 
JAN 1991 

DRUG-FREE WORKPLACE 
TOXIC CHEMICAL RELEASE REPORTING 
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
AUTHORIZATION AND CONSENT 
NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT 
RIGHTS IN DATA--GENERAL 
RIGHTS IN DATA--GENERAL ALTERNATE II (DEC 
2007) 
ADDITIONAL DATA REQUIREMENTS 
FEDERAL, STATE, AND LOCAL TAXES 
DISCOUNTS FOR PROMPT PAYMENT 
INTEREST 
PROMPT PAYMENT 
PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER 
THAN CENTRAL CONTRACTOR REGISTRATION 
DISPUTES ALTERNATE I (DEC 1991) 
PROTEST AFTER AWARD 
APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
PENALTIES FOR UNALLOWABLE COSTS 
BANKRUPTCY 
CHANGES--TIME-AND-MATERIALS OR LABOR-HOURS 
LIMITATION OF LIABILITY--SERVICES 
TERMINATION (COST-REIMBURSEMENT) ALTERNATE 
IV (SEP 1996) 
EXCUSABLE DELAYS 
COMPUTER GENERATED FORMS 

I.2 DEFINITIONS (FAR 52.202-1) (JUL 2004) DEVIATION 

EP-W-10-022 

(a) When a solicitation provision or contract clause uses a word or term that 
is defined in the Federal Acquisition Regulation (FAR), the word or term has the 
same meaning as the definition in FAR 2.101 in effect at the time the solicitation 
was issued, unless--

(1) The solicitation, or amended solicitation, provides a different 
definition; 

(2) The contracting parties agree to a different definition; 

(3) The part, subpart, or section of the FAR where the provision or clause 
is prescribed provides a different meaning; or 

(4) The word or term is defined in FAR Part 31, for use in the cost principles 
and procedures. 

(b) The FAR Index is a guide to words and terms the FAR defines and shows where 
each definition is located. The FAR Index is available via the Internet at 
http://www.acqnet.gov at the end of the FAR, after the FAR Appendix. 
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I.3 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (FAR 52.203-6) (SEP 
2006) DEVIATION 

(a) Except as provided in (b) of this clause, the Contractor shall not enter 
into any agreement with an actual or prospective subcontractor, nor otherwise 
act in any manner, which has or may have the effect of restricting sales by such 
subcontractors directly to the Government of any item or process (including 
computer software) made or furnished by the subcontractor under this contract 
or under any follow-on production contract. 

(b) The prohibition in (a)of this clause does not preclude the Contractor from 
asserting rights that are otherwise authorized by law or regulation. 

(c) The Contractor agrees to incorporate the substance of this clause, including 
this paragraph (c), in all subcontracts under this contract which exceed the 
simplified acquisition threshold. 

I.4 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (FAR 52.203-10) 
(JAN 1997) DEVIATION 

(a) The Government, at its election, may reduce the price of a fixed-price type 
contract and the total cost and fee under a cost-type contract by the amount of 
profit or fee determined as set forth in paragraph (b)of this clause if the head 
of the contracting activity or designee determines that there was a violation 
of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy Act, 
as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal 
Acquisition Regulation. 

(b) The price or fee reduction referred to in paragraph (a) of this clause shall 
be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in 
the contract at the time of award; 

(2) For cost-plus-incentive-fee contracts, the target fee specified in the 
contract at the time of award, notwithstanding any minimum fee or "fee floor" 
specified in the contract. 

(3) For cost-plus-award-fee contracts--

(i) The base fee established in the contract at the time of contract 
award; 

(ii) If no base fee is specified in the contract, 30 percent of the 
amount of each award fee otherwise payable to the Contractor for each award fee 
evaluation period or at each award fee determination point. 

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both 
by an amount equal to the initial target profit specified in the contract at the 
time of contract award; or 

(ii) If an immediate adjustment to the contract target price and 
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contract target profit would have a significant adverse impact on the incentive 
price revision relationship under the contract, or adversely affect the contract 
financing provisions, the Contracting Officer may defer such adjustment until 
establishment of the total final price of the contract. The total final price 
established in accordance with the incentive price revision provisions of the 
contract shall be reduced by an amount equal to the initial target profit specified 
in the contract at the time of contract award and such reduced price shall be 
the total final contract price. 

(5) For firm-fixed-price contracts, by 10 percent of the initial contract 
price or a profit amount determined by the Contracting Officer from records or 
documents in existence prior to the date of the contract award. 

(c) The Government may, at its election, reduce a prime contractor's price or 
fee in accordance with the procedures of paragraph (b) of this clause for violations 
of the Act by its subcontractors by an amount not to exceed the amount of profit 
or fee reflected in the subcontract at the time the subcontract was first 
definitively priced. 

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the 
Government may terminate this contract for default. The rights and remedies of 
the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 

I.5 WAIVER OF FACILITIES CAPITAL COST OF MONEY (FAR 52.215-17) (OCT 1997) 
DEVIATION 

The Contractor did not include facilities capital cost of money as a proposed 
cost of this contract. Therefore, it is an unallowable cost under this contract. 

I.6 ORDERING (FAR 52.216-18) (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered 
by issuance of delivery orders or task orders by the individuals or activities 
designated in the Schedule. Such orders may be issued from the effective date 
of the contract through the end of period of performance. 

(b) All delivery orders or task orders are subject to the terms and conditions 
of this contract. In the event of conflict between a delivery order or task order 
and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the 
Government deposits the order in the mail. Orders may be issued orally, by 
facsimile, or by electronic commerce methods only if authorized in the Schedule. 
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I.7 ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered 
by this contract in an amount of less than $2,500. 00, the Government is not obligated 
to purchase, nor is the Contractor obligated to furnish, those supplies or services 
under the contract. 

(b) Maximum order. The Contractor is not obligated to honor--

(1) Any order for a single item in excess of $1,000,000; 

(2) Any order for a combination of items in excess of $1,500,000; 

(3) A series of orders from the same ordering office within five (5) business 
days that together call for quantities exceeding the limitation in subparagraph 
(1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause 
at subsection 52.216-21 of the Federal Acquisition Regulation), the Government 
is not required to order a part of any one requirement from the Contractor if 
that requirement exceeds the maximum-order limitations in paragraph (b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor 
any order exceeding the maximum order limitations in paragraph (b), unless that 
order (or orders) is returned to the ordering office within five (5) days after 
issuance, with written notice stating the Contractor's intent not to ship the 
item (or items) called for and the reasons. Upon receiving this notice, the 
Government may acquire the supplies or services from another source. 

I.8 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services 
specified, and effective for the period stated, in the Schedule. The quantities 
of supplies and services specified in the Schedule are estimates only and are 
not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued 
in accordance with the Ordering clause. The Contractor shall furnish to the 
Government, when and if ordered, the supplies or services specified in the Schedule 
up to and including the quantity designated in the Schedule as the "maximum." 
The Government shall order at least the quantity of supplies or services designated 
in the Schedule as the "minimum." 

(c) Except for any limitations on quantities in the Order Limitations clause 
or in the Schedule, there is no limit on the number of orders that may be issued. 

The Government may issue orders requiring delivery to multiple destinations or 
performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not 
completed within that period shall be completed by the Contractor within the time 
specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent 
as if the order were completed during the contract's effective period; provided, 
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that the Contractor shall not be required to make any deliveries under this contract 
after six (6)months beyond the expiration date of the contract. 

I.9 OPTION TO EXTEND SERVICES (FAR 52.217-8) (NOV 1999) 

The Government may require continued performance of any services within the limits 
and at the rates specified in the contract. These rates may be adjusted only as 
a result of revisions to prevailing labor rates provided by the Secretary of Labor. 

The option provision may be exercised more than once, but the total extension 
of performance hereunder shall not exceed 6 months. The Contracting Officer may 
exercise the option by written notice to the Contractor within thirty days (30). 

I.10 OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-9) (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to 
the Contractor within thirty (30)days; provided that the Government gives the 
Contractor a preliminary written notice of its intent to extend at least 
thirty (30) days before the contract expires. The preliminary notice does not 
commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be 
considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options 
under this clause, shall not exceed five (5) years. 

I.11 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (FAR 52.219-28) (APR 
2009) 

(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five years in duration, including options. However, the term does not include contracts that 

exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed six months under the clause at 

52.217-8, Option to Extend Services, or other appropriate authority. 

Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of 

operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in 

paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not exercise a controlling or major influence on a 

national basis in a kind of business activity in which a number of business concerns are primarily engaged. In determining whether dominance exists, 

consideration shall be given to all appropriate factors, including volume of business, number of employees, financial resources, competitive status or 

position, ownership or control of materials, processes, patents, license agreements, facilities, sales territory, and nature of business activity. 

(b) If the Contractor represented that it was a small business concern prior 
to award of this contract, the Contractor shall rerepresent its size status 
according to paragraph (e) of this clause or, if applicable, paragraph (g) of 
this clause, upon the occurrence of any of the 
following: 

(1) Within 30 days after execution of a novation agreement or within 30 
days after modification of the contract to include this clause, if the novation 
agreement was executed prior to inclusion of this clause in the contract. 

(2) Within 30 days after a merger or acquisition that does not require a 
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novation or within 30 days after modification of the contract to include this 
clause, if the merger or acquisition occurred prior to inclusion of this clause 
in the contract. 

(3) For long-term contracts-
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; 

and 
(ii) Within 60 to 120 days prior to the date specified in the contract for 

exercising any option thereafter. 
(c) The Contractor shall rerepresent its size status in accordance with 

the size standard in effect at the time of this rerepresentation that corresponds 
to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code 
can be found at 
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

(d) The small business size standard for a Contractor providing a product 
which it does not manufacture itself, for a contract other than a construction 
or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall 
make the rerepresentation required by paragraph (b) of this clause by validating 
or updating all its representations in the Online Representations and 
Certifications Application and its data in the Central Contractor Registration, 
as necessary, to ensure that they reflect the Contractor's current status. The 
Contractor shall notify the contracting office in writing within the timeframes 
specified in paragraph (b) of this clause that the data have been validated or 
updated, and provide the date of the validation or update. 

(f) If the Contractor represented that it was other than a small business 
concern prior to award of this contract, the Contractor may, but is not required 
to, take the actions required by paragraphs (e) or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in 
ORCA, or does not have a representation in ORCA for the NAICS code applicable 
to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract 
number and the date on which the rerepresentation was completed: 

The Contractor represents that it [] is, [] is not a small business concern 
under NAICS Code assigned to contract number 
[Contractor to sign and date and insert authorized signer's name and title]. 

I.12 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) DEVIATION 

(a) "Segregated facilities," as used in this clause, means any waiting rooms, 
work areas, rest rooms and wash rooms, restaurants and other eating areas, time 
clocks, locker rooms and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees, that are segregated by explicit directive or 
are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not 
include separate or single-user rest rooms or necessary dressing or sleeping areas 
provided to assure privacy 
between the sexes. 

(b) The Contractor agrees that it does not and will not maintain or provide 
for its employees any segregated facilities at any of its establishments, and 
that it does not and will not permit its employees to perform their services at 
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any location under its control where segregated facilities are maintained. The 
Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract. 

(c) The Contractor shall include this clause in every subcontract and purchase 
order that is subject to the Equal Opportunity clause of this contract. 

!.13 SUBCONTRACTS (JUNE 2007) (FAR 52.244-2) (JUN 2007) 

(a) Definitions. As used in this clause--

"Approved purchasing system" means a Contractor's purchasing system that has 
been reviewed and approved in accordance with Part 44 of the Federal Acquisition 
Regulation (FAR) . 

"Consent to subcontract" means the Contracting Officer's written consent for 
the Contractor to enter into a particular subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into 
by a subcontractor to furnish supplies or services for performance of the prime 
contract or a subcontract. It includes, but is not limited to, purchase orders, 
and changes and modifications to purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent to 
subcontract is required only on unpriced contract actions (including unpriced 
modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent 
to subcontract is required for any subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; 
or 

(2) Is fixed-price and exceeds--

( i) For a contract awarded by the Department of Defense, the Coast Guard, 
or the National Aeronautics and Space Administration, the greater of the simplified 
acquisition threshold or 5 percent of the total estimated cost of the contract; 
or 

(ii) For a contract awarded by a civilian agency other than the Coast 
Guard and the National Aeronautics and Space Administration, either the simplified 
acquisition threshold or 5 percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor 
nevertheless shall obtain the Contracting Officer's written consent before placing 
the following subcontracts: 

Not applicable 
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(e) (1) The Contractor shall notify the Contracting Officer reasonably in advance 
of placing any subcontract or modification thereof for which consent is required 
under paragraph (b), (c), or (d) of this clause, including the following 
information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor's current, complete, and accurate cost or pricing 
data and Certificate of Current Cost or Pricing Data, if required by other contract 
provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating 
to Cost Accounting Standards when such data are required by other provisions of 
this contract. 

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment 
of initial or revised prices; 

(C) The reason cost or pricing data were or were not required; (D) 
The extent, if any, to which the Contractor did not rely on the subcontractor's 
cost or pricing data in determining the price objective and in negotiating the 
final price; 

(E) The extent to which it was recognized in the negotiation that 
the subcontractor's cost or pricing data were not accurate, complete, or current; 
the action taken by the Contractor and the subcontractor; and the effect of any 
such defective data on the total price negotiated; 

(F) The reasons for any significant difference between the 
Contractor's price objective and the price negotiated; and 

(G) A complete explanation of the incentive fee or profit plan when 
incentives are used. The explanation shall identify each critical performance 
element, management decisions used to quantify each incentive element, reasons 
for the incentives, and a summary of all trade-off possibilities considered. 

(2) The Contractor is not required to notify the Contracting Officer in 
advance of entering into any subcontract for which consent is not required under 
paragraph (b), (c), or (d) of this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither 
consent by the Contracting Officer to any subcontract nor approval of the 
Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions; 
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(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this 
contract. 

(g) No subcontract or modification thereof placed under this contract shall 
provide for payment on a cost-plus-a-percentage-of- cost basis, and any fee payable 
under cost-reimbursement type subcontracts shall not exceed the fee limitations 
in FAR 15.404-4(c) (4) (i). 

(h) The Contractor shall give the Contracting Officer immediate written notice 
of any action or suit filed and prompt notice of any claim made against the 
Contractor by any subcontractor or vendor that, in the opinion of the Contractor, 
may result in litigation related in any way to this contract, with respect to 
which the Contractor may be entitled to reimbursement from the Government. 

(i) The Government reserves the right to review the Contractor's purchasing 
system as set forth in FAR Subpart 44.3. 

(j) Paragraphs (c) and (e) of this clause do not apply to the following 
subcontracts, which were evaluated during negotiations: 

Consent given: 

I''"'' 
I.14 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996) 

(a) The Contractor shall select subcontractors (including suppliers) on a 
competitive basis to the maximum practical extent consistent with the objectives 
and requirements of the contract. 

(b) If the Contractor is an approved mentor under the Department of Defense 
Pilot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the 
Contractor may award subcontracts under this contract on a noncompetitive basis 
to its proteges. 

I.15 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (DEC 2009) 

(a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor or 

subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 

incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract. 
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(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC 2008) (Pub. L. 110-252, Title VI, Chapter 1 

(41 U.S.C. 251 note),the contract exceeds $5,000,000 and has a performance period of more than 120 days. In altering this 

clause to identify the appropriate parties, all disclosures of violation of the civil False Claims Act or of Federal criminal law shall 

be directed to the agency Office of the Inspector General, with a copy to the Contracting Officer. 

(ii) 52.203-15, Whistleblower Protections Under the American Recovery and Reinvestment Act of 2009 (Section 

1553 of Pub. L. 111- 5), ifthe subcontract is funded under the Recovery Act. 

(iii) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S. C. 637(d)(2) and (3)), if the subcontract 

offers further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceed 

$550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower tier 

subcontracts that offer subcontracting opportunities. 

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). 

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 

Veterans (Sep 2006) (38 U.S.C. 4212(a)); 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793). 

(vii) [RESERVED] 

(viii) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)). 

(ix) 52.247-64, Preference for Privately Owned U.S.-Fiag Commercial Vessels (FEB 2006) (46 U.S. C. App. 1241 

and 10 U.S.C. 2631), if flow down is required in accordance with paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 

additional clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this 

contract. 

!.16 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force 
and effect as if they were given in full text. Upon request, the Contracting Officer 
will make their full text available. Also, the full text of a clause may be accessed 
electronically at this/these address(es): 
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http://www.arnet.gov/far/ 

I.17 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation 
( 48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition 
of "DEVIATION" after the date of the clause. 

(b) The use in this solicitation or contract of any Environmental Protection 
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by 
the addition of "DEVIATION" after the name of the regulation. 

I.18 EXECUTIVE ORDER 13201- NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT 
OF UNION DUES OR FEES, 29 CFR PART 470 (EP-S 04-02) (APR 2004) 

1. During the term of this contract, the contractor agrees to post a notice, 
of such size and in such form as the Secretary of Labor will prescribe, in 
conspicuous places in and about its plants and offices, including all places in 
and about its plants and offices, including all places where notices to employees 
are customarily posted. The notice must include the following information (except 
that the last two sentences must not be included in notices posted in the plants 
or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 
151-188)). 

NOTICE TO EMPLOYEES 

Under Federal law, employees cannot be required to join a union or maintain 
membership in a union in order to retain their jobs. Under certain conditions, 
the law permits a union and an employer to enter into a union-security 
agreement requiring employees to pay uniform period dues and initiation 
fees. However, employees who are not union members can object to the use 
of their payments for certain purposes and can only be required to pay their 
share of union costs relating to collective bargaining, contract 
administration, and grievance adjustments. 

If you do not want to pay that portion of dues or fees used to support 
activities not related to collective bargaining, contract administration, 
or grievance adjustment, you are entitled to an appropriate reduction in 
your payment. If you believe that you have been required to pay dues or 
fees used in part to support activities not related to collective bargaining, 
contract administration, or grievance adjustment, you may be entitled to 
a refund and to an appropriate reduction in future payments. 

For further information concerning your rights, you may wish to contact 
the National Labor Relations Board (NRLB) either at one of its Regional 
offices or at the following address or toll-free number: National Labor 
Relations Board, Division of Information, 1099 14th Street, NW., Washington, 
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D.C. 20570, 1-866-667-6572, 1-866-315-6572 (TTY). 

To locate the nearest NRLB office, see NLRB' s website at http: I /www.nrlb. gov. 

2. The contractor will comply with all provisions of Executive Order 13201 
of February 17, 2001, and related rules, regulations, and orders of the Secretary 
of Labor. 

3. In the event that the contractor does not comply with any of the requirements 
set forth in paragraphs (1) or (2) above, this contract may be cancelled, 
terminated, or suspended in whole or in part, and the contractor may be declared 
ineligible for further Government contracts in accordance with procedures 
authorized in or adopted pursuant to Executive Order 13201 of February 17, 2001. 
Such other sanctions or remedies may be imposed as are provided in Executive Order 
13201 of February 17, 2001, or by rule, regulation, or order of the Secretary 
of Labor, or as are otherwise provided by law. 

4. The contractor will include the provisions of paragraphs (1) through (4) 
herein in every subcontract or purchase order entered into in connection with 
this contract unless exempted by the rules, regulations, or orders of the the 
Secretary of the Labor issued pursuant to section 3 of Executive Order 13201 of 
February 17, 2001, so that such provisions will be binding upon each subcontractor 
or vendor. The contractor will take such action with respect to any such 
subcontractor or purchase order as may be directed by the Secretary of Labor as 
a means of enforcing such provisions, including the imposition of sanctions for 
noncompliance: However, if the contractor becomes involved in litigation with 
a subcontractor or vendor, or is threatened with such involvement, as a result 
of such direction, the contractor may request the United States to enter into 
such litigation to protect the interests of the United States. 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) 

NUMBER 

1 

ATTACHMENT TITLE 

Statement of Work "Technical and Outreach Services for Reducing 
Methane Emission from Coal Mines" 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

K.l Reference Statement 

The Representations, Certifications, and other Statements of Offerers completed 
by the contractor as part of the response to the RFP PR-HQ-10-11067 are incorporated 
into this contract by reference. 
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ATTACHMENT 1 

STATEMENT OF WORK "TECHNICAL AND OUTREACH SERVICES FOR REDUCING METHANE EMISSION 
FROM COAL MINES" 

Page 1-1 of 16 



EP-W-10-022 

STATEMENT OF WORK -

1. 0. SCOPE 

1.0.1 This scope of work is organized into the following sections: 

a. Background and Purpose: This section briefly describes the program's 
background and the specific nature of the work required under these contracts. 

b. Statement of Work/Specifications: 
the work areas covered under this SOW. 

This section provides a description of 
These include: 

1. Project Development and Implementation Support 
2. Technology Transfer Support 
3. Outreach Support 
4. Technical and Analytical support 
5. Coal Mine Methane Emission Inventories 
6. Policy and Regulatory Support 

1.0.2. Statutory authority and reference documents 

Clean Air Act Amendments of 1990, Section 603 

Reports to Congress required by Clean Air Act: 
Anthropogenic Methane Emissions in the United States: Estimates for 1990, 

EPA 430-R-93-003, April 1993 
Options for Reducing Methane Emissions Internationally, Volume I: 

Technological Options for Reducing Methane Emissions 
EPA 430-R-93-006, July 1993 

Opportunities to Reduce Anthropogenic Methane Emissions in the United 
States, 

EPA 430-R-93-012, Octoberl993 
Options for Reducing Methane Emissions Internationally, Volume II: 

International Opportunities for Reducing Methane Emissions 
EPA 430-R-93-0068, October 1993 

US Climate Change Action Plan, 1993 

Coalbed Methane Outreach Program (CMOP) Documents. To obtain reference 
information and copies of CMOP reports and publications cited in this SOW, review 
the CMOP home page at www.epa.gov/cmop 
Examples of relevant documents include: 

Inventory of US Greenhouse Gas Emissions and Sinks (1990 - 2006). 
April 2008. 
http://www.epa.gov/climatechange/emissions/downloads/08_CR.pdf 

2009 Draft US Greenhouse Inventory Report. 
http://www.epa.gov/climatechange/emissions/usinventoryreport.html 

Identifying Opportunities for Coal Mine Methane Recovery at US Coal 
Mines: Profiles of Selected gassy Underground Coal Mines 2002 - 2006. 
Revised January 2009. EPA 430-K-04-003 
http://www.epa.gov/cmop/docs/profiles_2008_final.pdf 

Thermal Oxidation of Coal Mine Ventilation Air Methane. June 2008. 
http://www.epa.gov/cmop/docs/2008_mine_vent_symp.pdf 

Assessment of the World Market for Ventilation Air Methane. July 
2003. EPA 430-R-03-002. 
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http://www.epa.gov/cmop/docs/ventilation_air_methane.pdf 

Abandoned Coal Mine Methane Opportunities Database. September 2008. 
http://www.epa.gov/cmop/docs/amm_opportunities_database.pdf 

US Abandoned Coal Mine Methane Project Opportunities. July 2008. 
EPA 430-R-08-002. http://www.epa.gov/cmop/docs/cmm_recovery_opps.pdf 

Methane Emissions from Abandoned Coal Mines in the US: Emission 
Inventory Methodology and 1990 - 2002 Emissions Estimates. April 2004. 
http://www.epa.gov/cmop/docs/amm_final_report.pdf 

US Surface Coal Mine Methane Recovery Project Opportunities. July 
2008. EPA-430-R-08-001. 
http://www.epa.gov/cmop/docs/cmm_recovery_opps_surface.pdf 

Coal Mine Methane Global Overview. January 2009. 
http://www.methanetomarkets.org/resources/coalmines/docs/overviewfull.pd 
f 

Upgrading Drained Coal Mine Methane to Pipeline Quality: A Report 
on the Commercial Status of System Suppliers. January 2008. 
EPA-430-R-08-004. http://www.epa.gov/cmop/docs/red24.pdf 

Coal Mine Methane (CMM) Finance Guide. July 2009. EPA-430-D-09-001. 
http://www.epa.gov/cmop/docs/finance_guide.pdf 

Coal Mine Methane Project Cash Flow Model. 
http://www.epa.gov/cmop/resources/cashflow_model.html 

1.1. BACKGROUND 

1.1.1. Greenhouse Gases, Climate Change and the Importance of Mitigation 
Changing the climate of the earth through the build-up of an array of 

radiatively active trace gases may have a number of adverse effects on the earth's 
environment, world economies, and world health. The Environmental Protection 
Agency's (EPA's) Climate Change Division (CCD) initiates programs to support 
commercialization of technologies and practices that will make systems more 
efficient, reduce emissions of these potent greenhouse gases, and thereby reduce 
the future risks of climate change. 

Methane is a large contributor to potential global warming, second only 
to carbon dioxide. Methane is a potent greenhouse gas over 20 times more effective, 
per unit mass, at trapping heat in the atmosphere than carbon dioxide (C02) over 
a one-hundred year period. Furthermore, methane's concentration in the atmosphere 
is changing at a rapid rate, more than doubling over the last two centuries and 
continuing to rise annually. These increases are largely due to increasing 
emissions from anthropogenic sources; more than 60 percent of total methane 
emissions are related to human activities. 

1.1.2. Coal Mine Methane Background 
Methane is formed during the process of coalification (coal formation). 

During coal mining, methane is released as a result of mining activities at 
underground and surface mines. It is also emitted to the atmosphere from abandoned 
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(closed) underground mines and as a result of post-mining activities including 
coal processing, storage and transportation. Active underground mines are the 
single largest source of coal mine methane (CMM) emissions in most countries. 

Globally, CMM accounts for about 8% of total methane emissions resulting from 
human activities. In 2005, worldwide CMM emissions were estimated to be about 
400 million metric tons of carbon dioxide equivalent (MMTC02E). China and the 
United States, the world's largest producers of hard coal, are also the leading 
emitters of CMM. Other countries and regions with significant CMM emissions include 
Australia, India, Russia and other Eurasian countries (i.e., Kazakhstan and 
Ukraine), South Africa, Indonesia, Eastern Europe (especially Poland), Germany, 
and the United Kingdom. Several other countries, such as Mexico and Vietnam, do 
not have large national emissions of CMM, but do have some coal mines that produce 
substantial volumes of CMM. Abandoned mine emissions are also significant in many 
of these countries. 

At active underground mines, methane must be removed from underground 
operations to ensure the safety of those who work underground. This is achieved 
primarily by employing large-scale ventilation systems that move massive 
quantities of air through the mine. These ventilation systems keep the in-mine 
levels of methane safe for workers, but also release to the atmosphere large amounts 
of methane at very low concentrations, referred to as ventilation air methane 
(or VAM). In addition, at some mines methane is produced from degasification 
systems, also commonly referred to as gas drainage systems, which employ vertical 
and/or horizontal wells to recover methane. Abandoned Mine Methane (AMM) refers 
to methane emitted from (and in some cases, recovered and used) abandoned mines. 

There are many opportunities for reducing CMM emissions by employing 
technologies that use the captured methane. There are a variety of profitable 
uses for CMM, and the optimal use at a given location is dependent on factors 
such as the quality of methane, availability of end-use options, and local and 
regional markets. While the United States was one of the first countries to tap 
the potential of CMM on a large scale and was a leader in the field of CMM recovery 
and utilization for many years, opportunities and interest in CMM in the rest 
of the world has surged in recent years. Now there are at least 14 different 
countries that recover and use CMM, and there are well over 240 projects operating 
or in development globally. China is quickly overtaking the US in terms of the 
total volume of CMM that is recovered and used. 

To date, the range of CMM projects around the world includes natural gas 
pipeline injection, electric power production, co-firing in boilers, district 
heating, mine heating, coal drying, vehicle fuel, flaring, and 
manufacturing/industrial uses such as feedstock for carbon black, methanol and 
dimethyl ether (DME) production. Technological development has progressed and 
it has been demonstrated at several mines that even the very low concentration 
methane in mine ventilation air (i.e., VAM) can be oxidized. In two projects 
in Australia, the resulting thermal energy has been used to produce heat and 
electricity. 

Many CMM projects are attractive based on their economic and environmental 
benefits. First, a relatively small number of large and gassy coal mines account 
for a large portion of CMM emissions. Therefore, applying emissions reduction 
strategies at these gassiest coal mine facilities would result in a substantial 
decrease in estimated current and future methane emission levels. Second, because 
methane is a source of energy as well as a greenhouse gas, many emission-control 
options have additional social and economic benefits. Anthropogenic methane 
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emissions are usually an indication of a system's inefficiency, and in many cases, 
methane that would otherwise be emitted to the atmosphere can be recovered and 
used. Therefore, emissions reduction strategies have the potential to be 
profitable. Third, CMM recovery and use offers additional ancillary benefits 
including improved mine safety, increased mine productivity, energy independence, 
improved air quality, economic development through creation of skilled jobs, and 
a sustainable energy resource. 

While offering substantial emission reductions, methane capture and end-use 
technologies have not been implemented at many coal mines that could produce and 
sell CMM profitably in the United States or globally because of financial, 
informational, institutional, and technical barriers. Efforts are needed to 
increase both the amount of CMM recovered by mine degasification and ventilation 
systems and to improve the percentage of this resource being recovered and utilized. 

This is especially the case internationally. In the US, the percentage of drained 
gas (gas from degasification systems) that is recovered and use has reached a 
relatively stable level of over 80% in recent years. Yet in other key 
coal-producing countries (e.g., China, India, Ukraine), the percentage of gas 
recovered and used is dramatically lower and there is extraordinary potential 
for reducing these CMM emissions. 

US EPA's Coalbed Methane Outreach Program (CMOP) is a voluntary program 
within CCD. CCD works to assess and address global climate change and the 
associated risks to human health and the environment. CMOP has been encouraging 
the continued development of CMM recovery systems from coal mines in the US and 
globally since 1994 when the program was established. Initially the program 
focused primarily on overcoming project development barriers in the United States 
and has been quite successful in doing so. Since its inception, the program has 
also had an international component, working selectively with a few countries 
such as China and Russia. However, in recent years, and especially since the 
launch of the Methane to Markets Partnership in late 2004, the program's focus 
has become increasingly international in scope and the breadth of the international 
work has dramatically expanded. The program now has ongoing activities in at 
least 8 countries, and closely monitors global CMM project developments and related 
policies and events. 

CMOP uses several tools in working to encourage the development of this 
resource, including the following: 

o Technical assessments of CMM project opportunities and recovery and 
end-use options; 

o Project development support, including preparation of feasibility 
assessments; 

o Outreach efforts through such activities as conferences, 
publications, and a website; 

o Policy, legal, regulatory and market evaluations at the general and 
mine-specific level; 

o Capacity building and technology transfer 
o Development of new strategies to reduce CMM emissions from coal mines. 

For more information on the program, please visit its website: 
www.epa.gov/cmop 

CMOP's domestic activities. Prior to 2000, CMOP focused a large portion 
of its resources on project opportunities in the US, developing a very comprehensive 
set of studies necessary to convey the importance of CMM recovery, the technologies 

Page 1-5 of 16 



EP-W-10-022 

available for CMM recovery, and the feasibility of CMM projects. Beginning in 
2000, US efforts were redirected to focus more on targeting coal mines with the 
potential for CMM project development, evaluating technical options and markets 
for use of VAM, and additional work to develop methodologies and emission estimates 
for abandoned and surface mines. The Program intends to continue its efforts to 
target mine-specific opportunities in the US and will continue to promote 
opportunities for VAM, abandoned mine and surface mine projects. 

CMOP's international activities. As mentioned above, since its inception, 
CMOP has had an international component, although the program's overall emphasis 
has shifted dramatically. Initially the program was predominantly 
domestically-focused with a relatively small emphasis on a few international 
activities, historically focusing on China, Russia, Ukraine, and Poland. However, 
that emphasis has now been reversed and the program's international activities 
consume the bulk of the program's resources and energies. This shift reflects 
the growing international awareness of the potential greenhouse gas emissions 
reductions and associated benefits of CMM projects, combined with ever-increasing 
coal production globally. International cooperation through the United Nations 
Framework Convention on Climate Change (UNFCCC) and international collaborations 
such as the Methane to Markets Partnership, the Asia Pacific Partnership on Clean 
Development and Climate Change, and various bilateral agreements (Energy 
Dialogues, Strategic & Economic Dialogues, etc.) has increasingly emphasized the 
importance of CMM project development and the program has responded to those 
demands. 

Since the launch of the Methane to Markets (M2M) Partnership in 2004, CMOP's 
international activities have been conducted under the auspices of that 
Partnership. The M2M Partnership is a voluntary, non-binding framework for 
international cooperation to advance the recovery and use of methane as a valuable 
clean energy source. The role of the Partnership is to bring diverse organizations 
together with international governments to catalyze the development of methane 
projects. The private sector, the research community, development banks, and 
other governmental and non-governmental organizations are encouraged to 
collaborate with the Partners and contribute to the Partnership by joining the 
Project Network, which has over 800 members. The M2M Partnership focuses on 
four major methane sources: landfills, underground coal mines, natural gas and 
oil systems, and agriculture (manure management). The Partnership conducted a 
successful Partnership Expo event in Beijing, China, in October 2007, and is 
planning another similar event in early 2010. 

EPA is the lead US agency in the M2M Partnership and serves as co-chair 
of the Coal Mine Methane Subcommittee. The US efforts under the Partnership also 
include the Department of Energy (DOE), the US Department of Agriculture, the 
Department of State, the US Agency for International Development (USAID), and 
the US Trade & Development Agency (USTDA) . The Partnership is in the process 
of developing a new charter as the first five year charter is coming to an end. 

More information is available on the following websites: 
www.epa.gov/methanetomarkets and www.methanetomarkets.org 

The M2M Coal Subcommittee's work focuses on encouraging coal mines to recover 
and use or oxidize methane that is otherwise simply emitted to the atmosphere. 

Over the past five years, CMOP's activities under the Partnership have included 
technology transfer and market development workshops, creation and support of 
information centers or clearinghouses, technology demonstrations, project 
feasibility analyses, training and study tours, development of a best practices 
guide for mine degasification and drainage, development of global CMM databases 
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and country profiles, development of case studies of US mines, development of 
templates and profiles of project opportunities in several countries, development 
of country-specific strategies for CMM development, and evaluations of barriers 
to project development in China and several countries that comprise Newly 
Independent States (NIS) from the former Soviet Union. During this time, CMOP's 
work under the auspices of the Partnership has focused on several countries: 
China, India, Mexico, Mongolia, Nigeria, Poland, Ukraine, and Russia. Other 
countries of possible future interest and engagement include Kazakhstan, Vietnam, 
Georgia, Indonesia, and South Africa (note: the latter two countries are not yet 
Partners in M2M) . 

CMOP also participates in the Asia Pacific Partnership on Clean Development 
and Climate (APP) as part of Coal Mining Task Force. The Partnership currently 
includes 7 countries: Australia, Canada, China, India, Japan, Korea, and the 
United States. The scope of the task force's activities is much broader than coal 
mine methane, but it does include some activities related to CMM. 

1.2 AREAS OF WORK 

This Scope of Work entails a set of activities to assist the Government 
in the continued development of CMM emission reduction projects at coal mines 
in the US and abroad. The contractor shall also be prepared to assist the Government 
by providing a limited amount of support under the work areas (described in detail 
below) on mitigating emissions from other sources of methane and other greenhouse 
gases. This work is integral to the broader Climate Change Action Plan goals 
of stabilizing greenhouse gas emissions. 

Most work performed under this contract shall focus on reducing CMM emissions 
including methane emitted from active underground and surface mines, abandoned 
mines (AMM), and from mine ventilation systems (VAM). These activities include 
identification of mines that have the potential for CMM recovery and use projects. 

At mines that currently do not recover their CMM, the process may begin with 
technical assessments of potential CMM recovery and utilization projects, 
incorporating assessments of the drainage and recovery conditions and technologies 
and applicable end-use technological options. The process may include 
comprehensive, site-specific assessments of technical and economic feasibility 
of recovering and using the CMM, based on knowledge of existing infrastructure, 
end-use markets, any financial or policy incentives and barriers, etc. Another 
component of project development support is technical assistance and outreach. 

At mines that currently have projects, the process may include technical and 
feasibility analyses of future expansions. 

In addition to extensive travel within the United States, it may be necessary 
for the contractor to travel to other key coal mining countries and regions such 
as China, India, Indonesia, Mexico, Mongolia, Eastern Europe and the countries 
of the former Soviet Union (also known as the Confederation of Independent States 
(CIS) or Newly Independent States (NIS)), and Africa. Limited travel to other 
developed countries such as Australia, Canada, Japan, Germany, and UK may also 
be necessary. With very few exceptions, individual trips inside and outside the 
US will be limited to a maximum of three weeks, and in most cases will not exceed 
one week. US Government contractors are required to comply with Federal Travel 
Regulations (FTR) when traveling under contract to the Government. The FTR allows 
business class airfare for trips over 14 hours with authorization from the task 
order project officer. Under this contract, however, authorized travel, even 
over 14 hours, will be economy class with few exceptions. 
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Under this contract, contractors are also likely to be called upon to tour 
the surface and underground installations at coal mines in the US and abroad, 
and should be prepared to do so. 

The majority of international work with CMOP will be carried out under the 
auspices of the Methane to Markets Partnership 
(www.methanetomarkets.org/m2m2009/partners/index.aspx). The contractor shall 
assist the Government in implementing the M2M Partnership by supporting work to 
promote CMM recovery primarily in Partner countries that are developing countries 
or economies in transition. Therefore, the tasks and program of work outlined 
in Sections 1.2.1 through 1.2.6 are applicable to both the domestic US and 
international programs of CMOP. 

The contractor shall furnish the necessary personnel, material, equipment, 
services and facilities (except as otherwise specified) to perform the Areas of 
Work as follows: 

1.2.1. Project Development and Implementation Support 

The contractor shall assist the Government in preparing analyses and 
assessments of coal mine methane project opportunities, technologies, and end 
uses to facilitate EPA development and implementation of projects in the US, other 
industrialized countries, countries with economies in transition, and developing 
countries, with particular focus on key M2M Partner countries (i.e., China, India, 
Ukraine, Poland). Assessments shall encompass mines both with and without 
significant experience in methane recovery and use, and shall also consider 
commercially available as well as new and emerging technologies. 

Specific elements of these evaluations and assessments may include the 
following: 

1. Gas recovery and degasification technology evaluations. The contractor 
shall assess the applicability of technologies and techniques for degasifying 
coal mines under different mining conditions; analyzing the potential to adapt 
existing technologies for application at specific sites; assessing the economics 
and the applicability of available technologies and techniques for maximizing 
the recovery of low, medium and high-quality CMM suitable for use as fuel; and 
evaluating the full range of technical issues related to expanding the recovery 
of CMM at specific coal mines or specific regions and countries. 

2. End-use technology evaluations. The contractor shall assess the 
applicability of existing and emerging technologies for the mitigation and/or 
use of low, medium, and high quality CMM produced by coal mines; and shall evaluate 
the full range of technical, policy, and market issues related to expanding the 
use of CMM at specific coal mines or in specific regions and countries. 

3. Project identification. The contractor shall identify potential 
opportunities for CMM recovery and utilization (or mitigation) projects in the 
US, other developed countries, developing countries or countries with economies 
in transition. These could include the following activities: 

o Updating information about CMM project opportunities at underground 
US coal mines (e.g., see CMOP's most recent document at 
http://www.epa.gov/cmop/docs/profiles_2008_final.pdf); 

o Identifying opportunities for abandoned mine project opportunities 
in the US or other countries; 

o Identifying opportunities for surface mine projects in the US or other 
countries; 
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o Identifying CMM project opportunities in M2M Partner countries that 
could be showcased at events such as the Partnership Expo. This effort 
involves preliminary data collection, elementary technical and 
economic analyses, and preparation of graphical information displays. 

4. Development of pre-feasibility assessments. The contractor shall evaluate 
site-specific conditions at coal mines both in the US and abroad to provide a 
preliminary assessment of their technical and economic potential to profitably 
recover and mitigate or use CMM. Pre-feasibility studies typically include the 
following elements: 

o Assessment of historic and projected methane emissions from the mine, 
to the extent available (drained gas quantity and quality, ventilation 
emissions), 

o Interest of mine management and local market demand for particular 
end uses for the methane, 

o Capacity of different technologies to recover and use the coal mine 
methane, 

o Preliminary assessment of project economics (internal rate of return, 
simple payback period) 

5. Development of full-scale feasibility assessments. The contractor shall 
evaluate and assess the feasibility of CMM recovery and utilization projects based 
on site-specific conditions at coal mines in the US or internationally. These 
analyses shall evaluate all appropriate factors including technical, economic, 
financial, market, and legal/regulatory considerations. Elements of full-scale 
feasibility assessments include the following: 

o Preparation of a pre-feasibility study 

o Preparation of an analysis of methane resource data at the mine and 
evaluation of degasification technologies and practices to optimize 
methane drainage 

o Preparation of a market assessment for the produced methane, 
considering the local and regional markets for the gas or its 
byproducts 

o Evaluation of methane utilization technologies, including the most 
appropriate and technically and commercially viable for the site 
specific conditions 

o Performance of a technical analysis and preliminary engineering design 
based on the most feasible end use(s) scenario(s) 

o Calculation of emission reductions associated with project 
implementation based on project lifetime, compared with business as 
usual projections 

o Estimation of capital and operating costs for installation of the 
proposed system 

o Performance of economic analysis, financial analysis, and cash flow 
projections 

o Preparation of a final feasibility study report that includes an 
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executive summary and synopses of the analyses conducted as well as 
an assessment of the overall environmental impacts and benefits of 
the project and any perceived or real policy, legal, or regulatory 
barriers to project implementation. This includes an assessment of 
legal and regulatory requirements, including general business 
regulations, environmental, health and safety regulations and other 
applicable laws. 

Technology Transfer Support 

The contractor shall assist the Government by identifying cost-effective 
opportunities to recover CMM emissions in the US and internationally by supporting 
the deployment of best management practices in the recovery and use of CMM, as 
well as supporting the development of potential financing mechanisms to encourage 
investment. Possible activities include technology demonstration projects, 
workshops, training, study tours, and support for international clearinghouses, 
as described below: 

1. Technology demonstration projects. The contractor shall provide technical 
and analytical support for technology demonstration projects in the US and 
internationally. This support may include site-specific engineering design, 
installation assistance, data collection and monitoring, research, data analysis, 
and development of technical papers. One example of a recent US DOE- and EPA-funded 
technology demonstration project is the ventilation air methane (VAM) thermal 
oxidation project hosted by CONSOL Energy at an abandoned mine site. 
2. Workshops. The contractor shall organize and conduct workshops as needed 
on specific topics to share technical information and experiences related to coal 
mine methane project development for US or international audiences. Elements 
of this activity include development of an agenda, identification of appropriate 
speakers I presenters, preparation and delivery of presentations, and logistical 
elements associated with implementing the workshop (site arrangements, 
registration, materials, proceedings, etc.). 
3. Training. The contractor shall organize and conduct training sessions for 
US or international delegations. These training sessions may include classroom 
sessions as well as visits to one or more sites, as appropriate. Elements of 
this activity include development of an itinerary I agenda, identification of 
appropriate persons to conduct the training, preparation and delivery of the 
training, and logistical elements associated with implementing the training 
(transportation and other travel logistics, site arrangements, materials, etc.) 
4. Study tours. The contractor shall organize and conduct study tours for 
US or international delegations. These study tours may include site visits to 
one or more sites in the US or internationally as appropriate. Elements of this 
activity include development of an itinerary I agenda, identification of 
appropriate persons to accompany the delegations, and logistical elements 
associated with implementing the site visits (transportation and other travel 
logistics, site arrangements, materials, etc.). 
5. Support for international clearinghouses. CMOP has helped to establish 
and support several information centers (or "clearinghouses") to support CMM 
project development in several countries, including China, India, and Russia. 
The contractor shall provide technical and economic evaluations, development of 
outreach materials, development of training programs, support for web-based 
databases, translation, travel and logistical services, and information gathering. 

1. 2. 3. Outreach Support 

The contractor shall assist the Government in providing outreach support 

Page 1-10 of 16 



EP-W-10-022 

for activities in the US, other industrialized countries, economies in transition, 
and developing countries, to a diverse audience comprised of executive, technical, 
academic and other individuals important in the development of coalmine methane 
projects. The contractor shall be prepared to undertake outreach activities for 
the program including development of outreach materials, program summaries and 
fact sheets, public education materials, and technical outreach materials targeted 
at specific industry and interest groups. The contractor shall be prepared to 
use a variety of media in disseminating outreach materials. Examples of this 
support include: 

1. Contributing content. The contractor shall develop articles, ideas, 
graphics, and analyses and other content to program updates such as the Coalbed 
Methane Extra (a newsletter published three to four times per year that is emailed 
to CMOP network contacts); weekly email updates (the ucoalbed Methane Notes"); 
and material for the CMOP website (www.epa.gov/cmop). 
2. Developing profiles of key stakeholders. The contractor shall develop 
profiles of key stakeholders, including coal mining companies, project developers, 
and technology vendors, as well as key relevant information and suggestions for 
CMOP activities to engage these stakeholders more effectively. 
3. Updates. Keeping CMOP outreach documents and resources current and up to 
date based on recent developments. 
4. Quick turn-around and in-depth analyses. On an as-needed basis, respond 
to public inquiries by conducting research on government and industry policy, 
statistics, business practice, industry, market and government trends and other 
topics pertaining to expanding coal mine methane practices. This assistance may 
include developing outreach materials communicating the results of these analyses 
in the form of reports, technical documentation, and other written materials. 
As appropriate, this assistance may entail quick response or it may involve more 
detailed research and analyses. 
5. Meeting and Conference Support. The contractor shall assist the Government 
in providing logistical and technical support for conferences and meetings. 
Meetings may include the annual CMOP conference and various other CMOP sponsored 
events, industry sponsored events where CMOP will participate, Methane to Markets 
events such as the Coal Mine Methane Subcommittee meetings and related workshops, 
and technical workshops in support of the Program's mission. This assistance may 
include identifying participants that meet the goals of the meeting or conference; 
organizing logistical aspects of Government sponsored conferences or meetings 
and disseminating this information; and preparing agendas, conference flyers, 
background material, providing on-site support such as audio-visual equipment, 
preparing minutes and preparing and distributing conference reports; registration 
of participants, and providing translation/interpretation services. The 
contractor may also be called upon to support and manage travel of US and 
international CMM experts who will deliver presentations and lead technical 
sessions as part of CMOP-supported workshops and symposia conducted under Methane 
to Markets. The contractor may be asked to prepare and deliver presentations 
or papers for such meetings and events. 
6. Administrative Support. The Contractor shall assist the Government by 
providing critical administrative support to the Coalbed Methane Outreach Program 
and the Coal Subcommittee of the Methane to Markets Partnership. Activities could 
include support for the development or updates of the Coal Subcommittee Action 
Plan, logistical support for CMM Subcommittee meetings, creation and management 
of an electronic framework for emissions tracking among the member countries, 
providing logistical support for delegates' travel, managing the Coal Mine Methane 
Project Network contact list, and supporting the activities of the Methane to 
Markets Partnership Secretariat and Administrative Support Group. 
7. Development of outreach materials. This shall include content for 
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brochures, fact sheets, program summaries, public education materials, and 
technical outreach materials targeted to specific industry and interest groups. 
8. Aid in recruiting efforts. The contractor shall have the capability to 
undertake recruiting tasks for the program by accomplishing the following: 

1. 2. 4. 

o Identifying target audiences; 
o Identifying key issues or barriers that influence or constrain the 

decision of various target audiences to participate; 
o Identifying options for overcoming barriers and/or addressing issues; 
o Developing recruiting tools and information; 
o Making recruiting presentations to prospective partners/allies; 
o Working with existing stakeholders to encourage development of new 

partners /allies I stakeholders. 

Technical and analytical support 

The contractor shall assist the Government in providing technical support 
and analyses to promote coal mine methane recovery and utilization in the US and 
internationally. This shall include but is not limited to support for financial 
model and other analytical tool development; technical analyses of degasification 
practices; and development of sector-specific methodologies. 

1. Support for financial model and other analytical tool development and 
maintenance. EPA has developed an online, excel-based model to evaluate basic 
economic analyses of CMM projects. The contractor shall assist in the further 
development and refinement of this model by providing technical and cost data 
to support development of new modules; updating cost and technology elements of 
the model as needed; and adapting the model to international conditions. The 
contractor shall also provide EPA with the expertise to develop other analytical 
tools as appropriate. See: http: I /www. epa. gov I cmop/resources/ cashflow_model. html 
2. Technical analyses of drainage I degasification practices and other 
technical issues related to coal mine methane recovery and utilization. The 
contractor shall provide support for further development and updates for EPA's 
technical reports and efforts dealing with mine drainage I degasification, 
recovery, and utilization. These efforts may include reviewing, updating, 
enhancing, or disseminating current EPA documents as well as the results of the 
Best Practices Guidance Document on Coal Mine Methane Degasification and Drainage 
practices globally (currently under development). 
3. Development of sector-specific methodologies. The contractor shall assist 
the Government in developing guidance for government agencies, non-governmental 
organizations, or methods for corporate-level or facility-level greenhouse gas 
(GHG) inventories, as well as emissions or emissions reductions from specific 
projects. The contractor shall assist in the development of guidance on 
methodologies for estimating direct GHG emissions reductions from mitigation or 
energy recovery activities, as well as investigate, develop, review, or critique 
guidance or methods for GHG emissions monitoring, reporting, and verification. 
4. Development of international analyses and reports. In support of the 
Methane to Markets Partnership, the contractor shall provide updated information 
about global CMM projects, opportunities, developments, technologies, and 
legal/regulatory policies. The contractor shall assist in updating or developing 
new technical and informational reports such as the Global Overview (see: 
http://www.methanetomarkets.org/resources/coalmines/overview.htm) and the 
Global CMM Project Database. See: http://www2.ergweb.com/cmm/index.aspx\ 

1.2.5 Coal Mine Methane Emission Inventories 

The contractor shall assist the Government in preparing coal mine methane 
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emission inventories from active and abandoned mines in the US and internationally. 

1. US CMM Inventories. The contractor shall assist the Government through 
support of the preparation, publication, and submittal of the annual US Inventory 
of Greenhouse Gas Emissions and Sinks as well as the periodic preparation, 
publication, and submittal of the US National Communication under the U.N. 
Framework Conventional on Climate Change. These efforts may include research, 
compilation and interpretation of mine ventilation and degasification data to 
develop a credible and verifiable emission inventory for both active and abandoned 
mines. See: 
http://www.epa.gov/climatechange/emissions/usinventoryreport.html 

2. International CMM Inventory. The contractor shall assist the Government 
in its efforts to actively participate in and contribute to the development and 
implementation of industry-specific best practices for preparing active and 
abandoned mine methane emission methodologies through the Intergovernmental Panel 
on Climate Change. The contractor may be called upon to support development of 
white papers, and to participate in workshops and review panels. See: 
http://www.epa.gov/climatechange/emissions/globalghg.html 

1.2.6 Policy and Regulatory Support 

The contractor shall provide the Government with policy and regulatory 
support related to methane emissions from coal mines. This support shall include 
providing assistance and conducting analyses and evaluations for government 
actions (past, present and future) and of policy and market conditions in the 
US, other industrialized nations, economies in transition, and developing 
countries. 
1. Evaluations of policy and regulatory actions. The contractor shall assist 
the Government in conducting evaluations concerning government policy and 
regulatory actions related to CMM project development including gas ownership 
issues, offset programs (both voluntary and regulatory), carbon markets (US and 
international), emissions regulations, tax credits, electric power industry 
restructuring, natural gas deregulation, and climate and air quality legislative 
actions. These evaluations may include the development of reports outlining the 
impact that certain legal rulings, government policy, or regulatory actions have 
or could have on the continued development of CMM projects and associated emissions 
reductions. This assistance does not involve analysis of any particular CMM 
project's compliance with statutory and/or regulatory requirements. 

2. Market evaluations. In addition, the contractor shall assist the Government 
in conducting detailed market evaluations related to the development of CMM 
projects. These market evaluations may include detailed assessments comparing 
the economic risk of developing a CMM project versus investment in standard coal 
projects or other opportunities; evaluations of how CMM could enhance coal sales; 
coal and other commodity futures analysis; and proposed sites for future 
distributed generation power sites that could use CMM as a source of fuel. This 
shall include assessments of carbon markets (both voluntary and compliance) in 
the US and internationally and their impact on coal mine methane project development 
both in specific cases and more generally. 
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